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INVITATION TO BID 15ITB94588A-AP

WATER QUALITY MONITORING

For

DEPARTMENT OF WATER RESOURCES

BID DUE DATE AND TIME: October 16, 2014 at 11:00 A.M.
BID ISSUANCE DATE: September 10, 2014

PURCHASING CONTACT: Al Micah Phillips

E-MAIL: almicah.phillips@fultoncountyga.gov

LOCATION: FULTON COUNTY DEPARTMENT OF PURCHASING &
CONTRACT COMPLIANCE
130 PEACHTREE STREET, S.W., SUITE 1168
ATLANTA, GA 30303
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INVITATION TO BID
15ITB94588A-AP

WATER QUALITY MONITORING

Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances necessary
for water quality monitoring and other services will be received by the Fulton County
Department of Purchasing and Contract Compliance at 130 Peachtree Street, S.W. Suite 1168
Atlanta, GA 30303, no later than 11:00 a.m., local time, on October 16, 2014.

SCOPE OF WORK

Provide water quality monitoring and other services. The detailed scope of work and technical
specifications are outlined in the Division of Work Section 01 10 00, Project Summary and
Scope of Work of this bid document.

BID DOCUMENTS

This document and supporting documents can be downloaded at the Fulton County Website,
http://www.fultoncountyga.gov under “Bid Opportunities”.

PURCHASING CONTACT

Information regarding the bid or bid requirements, either procedural or technical, may be
obtained by submitting questions in writing to:

Fulton County Government

Department of Purchasing & Contract Compliance

Attn: Al Micah Phillips, APA

Fulton County Public Safety Building

130 Peachtree Street, S.W. Suite 1168

Atlanta, GA 30303

Email: almicah.phillips@fultoncountyga.qov

Fax: (404) 893-1736

Reference Bid #: 15ITB94588A-AP, Water Quality Monitoring

PRE-BID CONFERENCE

Date: September 30, 2014
Time: 10:00 a.m.
Location: 130 Peachtree Street, S.W., Suite 1168 Atlanta, Georgia 30303

A Pre-Bid Conference will be held at the Fulton County Purchasing and Contract Compliance
Office, located at 130 Peachtree Street, S.W., Suite 1168 Atlanta, Georgia 30303, Bid
Conference Room. Inquiries regarding the solicitation either technical or otherwise may


http://www.co.fulton.ga.us/
mailto:almicah.phillips@fultoncountyga.gov

be submitted in writing prior to the pre-bid conference and will be addressed at the pre-
bid conference.

Any additional questions asked at the Pre-Bid Conference must be submitted in written form at
the Pre-Bid conference and will be responded to in the form of an addendum with the County’s
official responses.

The Pre-Bid Conference will be conducted for the purpose of explaining the County’s bid
process, the specifications/technical documents, and to provide non-binding verbal responses
to questions concerning these bid specifications and to discuss issues from the Bidders
perspective. However, no verbal response provided at the Pre-Bid Conference binds the
County. Only those responses to written questions that are responded to by the County in
written communications will be official.

Fulton County does not discriminate on the basis of disability in the admission or access
to its programs or activities. Any requests for reasonable accommodations required by
individuals to fully participate in any open meeting, program or activity of Fulton County
Government should be directed to Rholanda Stanberry, Contract Compliance
Administrator at (404) 612-6304 or email: rholanda.stanberry@fultoncountyga.gov.

BONDING REQUIREMENTS (NON-APPLICABLE)

Each Bid must be accompanied by a Bid Bond, prepared on the Bid Bond provided in this Bid
Document or a Surety Company’s Standard Bid Bond, duly executed by the Bidder as principal
and having as surety, a surety company licensed to do business in the State of Georgia by the
Georgia Insurance Commissioner and listed in the latest issue of U.S. Treasury Circular 570,
in the amount of fiver percent of the Bid.

The successful Bidder for this Contract will be required to furnish a satisfactory Performance

and Payment Bond each in the amount of 100 percent of the Bid, and proof of insurance in
accordance with the requirements set forth in Section 5 of this Bid Document.

END OF SECTION
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SECTION 1

INSTRUCTIONS TO BIDDERS

1. CONTRACT DOCUMENTS

The Contract Documents include the Contract Agreement, Contractor's Bid (including all documentation
accompanying the Bid and any post-Bid documentation required by the County prior to the Notice of
Award), Bonds, all Special Conditions, General Conditions, Supplementary Conditions, Specifications,
Drawings and addenda, together with written amendments, change orders, field orders and the
Construction Manager's written interpretations and clarifications issued in accordance with the General
Conditions on or after the date of the Contract Agreement.

Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical
investigations and soils report and drawings of physical conditions in or relating to existing surface
structures at or contiguous to the site are not Contract Documents.

The Contract Documents shall define and describe the complete work to which they relate.

2. BID PREPARATION

Bidders shall SUBMIT ONE (1) ORIGINAL, SIGNED AND DATED, AND TWO (2) COPIES on the
forms provided in the Bid Document.

All bids must be made on the bid forms contained herein and shall be subject to all requirements of the
Agreement Documents. All bids must be regular in every respect and no interlineations, excisions, or
special conditions shall be made or included in the bid by the Bidder.

Lump sum, unit price and extensions of unit prices must be entered in the appropriate spaces provided
on the Bid Schedule/Bid Form. Unit prices shall include an appropriate allocation of overhead and
other indirect costs so that the summation of unit price extensions and lump sum items represents the
total bid amount. All blank spaces must be typed or hand written in blue ink on the “Original”. All dollar
amounts must be BOTH in writing and figures and represent prices for the published scope of work
without exceptions.

The County may, in its sole discretion, reject any bid determined as irregular, a conditional bid or any
bid on which there is an alteration of, or departure from the Bid Schedule attached.

Erasures or other changes in the bids must be explained or noted over the signature of the Bidder. All
corrections to any entry must be lined out and initialed by the Bidder. Please do not use correction
tapes or fluid. Failure to do so shall render the Bidder as non-responsive and cause rejection of the bid.

Failure to execute the Bid Schedule/Bid Form documents may result in Bidder being deemed non-
responsive and cause rejection of the bid.

3. RECIEPT AND OPENING OF BIDS

Sealed bids will be received by the Fulton County Department of Purchasing & Contract Compliance at
Fulton County Public Safety Building, 130 Peachtree Street, S.W., Suite 1168 Atlanta, Georgia 30303.
All submitted bids shall be time and date stamped according to the clock at the front desk of the Fulton
County Department of Purchasing & Contract Compliance. The original signed Bid with three (3) copies



shall be submitted in a sealed envelope, addressed to the Department of Purchasing and Contract
Compliance and labeled 15ITB94588A-AP, WATER QUALITY MONITORING.

REQUIRED SUBMITTALS: The bidder must complete and execute the following:

Bid Form

Acknowledgement of each Addendum

Bid Bond

Purchasing Forms (See Submittal Check List at end of this Section), fully executed
Contract Compliance Forms (See Submittal Check List at end of this Section), fully
executed

6. Risk Management Insurance Provisions Form

ohwhPE

Any bids received after the stated time and date will not be considered. It shall be the sole responsibility
of the bidder to have his/her bid delivered to the Fulton County Department of Purchasing and Contract
Compliance for receipt on or before the stated time and date. If a bid is sent by U.S. Mail, the bidder
shall be responsible for its timely delivery to the Purchasing Department. Bids delayed by mail will not
be considered, shall not be opened, and arrangements shall be made for their return at the bidder's
request and expense.

Bid shall be publicly opened, with only the names and total bid price of the bidders disclosed at the
opening.

4. ADDENDA AND INTERPRETATIONS

No interpretations of the meaning of the Drawings, Specifications or other pre-bid documents will be
made to any Bidder orally.

Bidders requiring clarification or interpretation of the Contract Documents shall make a request in
writing, either by mail, hand delivery, e-mail or fax, to the Purchasing Agent at the address below. To
be given consideration, requests must be received no later than 2:00 PM, October 6, 2014. The
County will not respond to any requests, oral or written, received after this date. Telephone inquiries
will not be accepted.

Department of Purchasing and Contract Compliance
Attn: Al Micah Phillips

Fulton County Public Safety Building

130 Peachtree Street, S.W., 1168

Atlanta, GA 30303

Fax: (404) 893-1744
almicah.phillips@fultoncountyga.gov

Bid # 15ITB94588A-AP, Water Quality Monitoring

Only communications from firms that are in writing and signed will be recognized by the County as duly
authorized expressions on behalf of proposers/bidders. Any and all such interpretations and any
supplemental instructions will be in the form of written Addenda to the Specifications which, if any
addend are issued to this Invitation to Bid.

Failure of Bidders to receive or acknowledge any Addendum shall not relieve them of any obligation
under the Bid. All Addenda shall become part of the Contract Documents.



5. SITE EXAMINATION

There will not be a scheduled site visit for this project. However, bidders are encouraged to visit the
project site on their own.

6. BIDDER’S MODIFICATION AND WITHDRAWAL OF BIDS

A Bidder may modify or withdraw its bid by written request, provided that the request is received by the
County prior to the bid due date and time at the address to which bids are to be submitted. Provided
further, that in case of an electronic request (i.e. facsimile, e-mail, etc.) a written confirmation thereof
over the authorized signature of the Bidder must be received by the County at the address to which
original Bids are to be submitted within three (3) calendar days after issue of the electronic message.
Following withdrawal of its bid, the Bidder may submit a new bid, providing delivery is affected prior to
the established bid opening date and time. No bid may be withdrawn after bid due date for sixty
(60) calendar days.

7. BID AND CONTRACT SECURITY (NON-APPLICABLE)

A Bid Bond for an amount equal to five percent (5%) of the bid amount must accompany each
Proposal. The bid bond shall be submitted in a separate, sealed envelope marked “Bid Bond”. Bids
must be accompanied by a bid bond or certified check in an amount of five percent (5%) of the
TOTAL AMOUNT of the base bid. The bid bond or certified check shall apply ONLY TO THIS BID.
The bid name and contract number must appear on the security instrument. The bond must remain in
full force and effect until the Bidder executes the final Contract. Bids not satisfying the bonding
requirements of this project will be declared non-responsive.

Any bid bond, performance bond, payment bond, or security deposit required for public works
construction contract shall be approved and filed with purchasing agent. At the option of the County, if
the surety named in the bond is other than a surety company authorized by law to do business in this
state pursuant to a current certificate of authority to transact surety business by the Commissioner of
Insurance, such bond shall not be approved and filed unless such surety is on the United States
Department of Treasury’s list of approved bond sureties.

A Purchasing Agent shall approve as to form and as to the solvency of the surety any bid bond,
performance bond, or payment bond required by this. In the case of a bid bond, such approval shall be
obtained prior to acceptance of the bid or proposal. In the case of payment bonds and performance
bonds, such approval shall be obtained prior to the execution of the contract.

Whenever, in the judgment of the County:

(1) Any surety on a bid, performance, or payment bond has become insolvent;

(2) Any corporation surety is no longer certified or approved by the Commissioner of
Insurance to do business in the state; or

(3) For any cause there are no longer proper or sufficient sureties on any or all the
bonds

The County may require the contractor to strengthen any or all of the bonds or to furnish a new or
additional bond or bonds within ten days. Thereupon, if so ordered by the County, all work on the
contract shall cease unless such new or additional bond or bonds are furnished. If such bond or bonds
are not furnished within such time, the County may terminate the contract and complete the same as
the agent of and at the expense of the contractor and his or her sureties.



As a condition of responsiveness the bidder must contain a Bid Bond for an amount equal to 5% of the
bid amount. The Bid Bond shall be included in a separate envelope marked on the outside “Bid Bond”.
Checks or letters of credit of any type will not be accepted. A certified cashier's check will be
acceptable. Provide a completed and fully executed Bid Bond. When the bidder’s package is opened,
a purchasing agent will verify the presence of the Bid Bond and remove it from the Proposal Package.

If the bidder withdraws its bid from the competition after the selection of its bid for a reason not
authorized by Georgia law, the County will proceed on the Bid Bond, along with any other available
remedies.

The Surety of the Bid Bond shall be from a surety company authorized to do business in the State of
Georgia, shall be listed in the Department of Treasury Circular 570, and shall have an underwriting
limitation in excess of 100% of the bid amount. The Bonds and Surety shall be subject to approval by
the County Attorney.

Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each bond a certified
and effectively dated copy of their power of attorney.

8. SURETY BONDS (NON-APPLICABLE)

The submission of surety bonds subsequent to the Bid submission shall be:

a. Any surety bond submitted in accordance with the Bid or Agreement requirements must
be issued by a corporate surety company satisfactory to the Commission and
authorized to act as such in the State of Georgia;

b. Such bonds shall conform to the forms provided with the Bid Documents and be
completed in accordance with the instructions thereon; and

c. In accordance with Georgia law, and upon award of the Agreement, separate
performance and payment bonds shall be required of the successful Bidder, each in an
amount not less than the total amount payable under the Agreement. The performance
bond shall remain in effect for one (1) year after final acceptance of the Work or the
guaranty period under the Agreement, whichever is the larger.

The payment bond shall remain in effect for the period required under Georgia law for the
payment bonds on public construction agreements. Reference is made to the bond forms
and the Agreement Documents for additional particulars of the terms required in the bonds.
In the case of any inconsistency between the Bond Forms and Georgia law, the law shall
control. Alterations, extension of the time allowed for performance, extra and additional
Work, and other changes authorized under the Agreement may be made without notice to
or consent of the surety or sureties.

9. INSURANCE REQUIREMENTS

The Contractor shall procure and maintain during the life of this Agreement, Workmen's Compensation,
Public Liability, Property Damage, Automaobile Liability insurance and any other insurance necessary to
satisfy the requirements of the Agreement Documents.

10. RIGHT TO REJECT BIDS

The County reserves the right to reject any or all bids and to waive informalities. No bids will be
received after the time set for opening bids. Any unauthorized conditions, limitations or provisions



attached to the Bid, except as provided herein, will render it informal and may cause its rejection.
Unbalanced bids will be subject to rejection. Any bidder may withdraw his/her bid, either personally or
by telegraphic or written request, at any time prior to the scheduled closing time for receipt of bids.
Telegraphic or written requests for withdrawal must be in the possession of the County prior to the
closing time for receipt of bids.

11. APPLICABLE LAWS

All applicable laws and regulations of the State of Georgia and ordinances and regulations of Fulton
County shall apply. Protestors shall seek resolution of their complaints in the manner provided in the
Fulton County Code of Laws 82-324, which is incorporated by reference herein.

12. EXAMINATION OF CONTRACT DOCUMENTS

Prospective bidders shall examine the contract documents and before submitting a bid, shall make a
written request to the County for an interpretation or correction of any ambiguity, in consistency or error
therein which could be discovered by a bidder. At the bid opening each bidder shall be presumed to
have read and be familiar with the contract documents.

13. BID EVALUATION

a. Each Bid timely received and in the County's hands at the time set forth for the Bid
opening shall constitute an offer to perform the Agreement on the terms and
conditions thereof, in strict accordance with the Agreement documents, and all
other requirements, all for the Bid total. For good cause and valuable
consideration, the sufficiency of which is acknowledged by submittal of a Bid, each
Bidder promises and agrees that its Bid shall be irrevocable for a period of sixty
calendar days after the Bid opening and will not be withdrawn or modified during
that time. The County may accept any Bid by giving the Bidder Written Notice of
acceptance during that time. If necessary, the period of time specified may be
extended by written agreement between the County and the Bidder or Bidders
concerned.

b. After the Bids have been opened and before any award is made, the County will
evaluate the Bid process, the Bid total, the supplements to the Bid form, Bidder's
experience, proposed Subcontractors and equipment manufacturers and other data
relating to Bidders' responsibility and qualifications to perform the Agreement
satisfactorily.

C. All extension of the unit prices shown and the subsequent addition of extended
amounts may be verified by the County. In the event of a discrepancy between the
unit price bid and the extension, the unit price will be deemed intended by the
Bidder and the extension shall be adjusted. In the event of a discrepancy between
the sum of the extended amounts and the bid total, the sum of the extended
amounts shall govern.

d. Bidder may be required to submit, in writing, the addresses of any proposed
Subcontractors or Equipment manufacturers listed on the Bid, and to submit other
material information relative to proposed Subcontractors or Equipment
manufacturers. The County reserves the right to disapprove any proposed
Subcontractor or Equipment manufacturers whose technical or financial ability or
resources or whose experience are deemed inadequate.



e. The County reserves the right to reject any Bid the prices of which appear to be
unbalanced, and to reject any or all Bids, or parts thereof, if it determines, in its sole
discretion, that such rejection is in the best interest of the Commission. Where only
a single responsible and responsive Bid is received, the County may in its sole
discretion, elect to conduct a price or cost analysis of the Bid. Such Bidder shall
cooperate with such analysis and provide such supplemental information as may be
required. The determination whether to enter into an Agreement with such sole
Bidder shall be solely within the County’s discretion and not dependent upon
performance of a price or cost analysis.

f. Bids will be evaluated on the basis of determining the lowest Bid total of a Bidder,
not including alternates, whose Bid is responsive to the Invitation to Bid and who is
determined to be technically, financially and otherwise responsible to perform the
Agreement satisfactorily, and to meet all other requirements of the Bidding
Documents relating thereto. Any Bid may be rejected if it is determined by the
County to be non-responsive, provided, however, that the Commission reserves the
right to waive any irregularities or technicalities which it determines, within its sole
discretion, to be minor in nature and in the interest of the public. Furthermore, any
Bid may be rejected if it is determined by the County, in its sole discretion, that the
Bidder is not capable of performing the Agreement satisfactorily based upon review
of its experience and technical and financial capabilities, or the failure of such
bidder to provide information requested relating to such determination. Additionally,
the County reserves the right to disqualify Bids, before and after the bid opening,
upon evidence of collusion with intent to defraud or other illegal practices upon the
part of any Bidder(s).

g. The County intends to award the Agreement at the earliest practicable date to the
lowest responsive, responsible Bidder(s), provided that the Bid is within the funds
available for the project. In addition, the Commission reserves the right to reject all
Bids if it determines, in its sole discretion, that the public interest will be best served
by doing so.

h. A Pre-award Conference may be conducted with the apparent low Bidder(s) to
review general requirements of the Bidding Documents.

14. AWARD CRITERIA

Award will be made after evaluating the prices, responsiveness and responsibility of each Bidder.

A. Responsiveness: The determination of responsiveness will be determined by the
following:

a. The completeness of all material, documents and/or information required by
the County;

b. Whether the bidder has submitted a complete Bid form without irregularities,
excisions, special conditions, or alternative bids for any item unless
specifically requested in the Bid form.

B. Responsibility: The determination of the bidder's responsibility will be determined
by the following

a. The ability, capacity and skill of the Bidder to perform and/or provide the
Work required,;



b. The County reserves the right to reject any bid if the evidence submitted by,
or investigation of, the bidder fails to satisfy the County that he/she is properly
qualified to carry out the obligations of the Contract;

c. The character, integrity, reputation, judgment, experience and efficiency of
the Bidder;

d. The quality of performance of work on previous contracts or work; Maintains
a permanent place of business individually or in conjunction with the prime
contractor.

e. Has the appropriate and adequate technical experience necessary to perform
the Work;

f. Has adequate personnel and equipment to do the Work expeditiously;

g. Has suitable financial means to meet obligations incidental to the work.

15. DISQUALIFICATION OF BIDDERS

Any of the following may be considered as sufficient for disqualification of a Bidder and the
rejection of the Bid:

a. Submission of more than one Bid for the same work by an individual, firm,
partnership or Corporation under the same of different name(s);

b. Evidence of collusion among Bidders;
c. Previous participation in collusive bidding on Work for the County;

d. Submission of an unbalanced Bid, in which the prices quoted for same items
are out of proportion to the prices for other items;

e. Lack of competency of Bidder. The Agreement will be awarded only to a
Bidder(s) rated as capable of performing the Work.

16. BASIS OF AWARD

The Contract, if awarded, will be awarded to the lowest responsive and responsible bidder.
No bid may be withdrawn for a period of sixty (60) days after the date of bid opening
except as permitted by O.C.G.A., 836-91-41 et seq., as amended. Each Bid must be
accompanied by a Bid Bond in accordance with the Bid Bond Requirements provided in
the Contract Documents, on a Surety Company’s Standard Bid Bond Form acceptable to
the County in an amount no less than 5% of the amount bid. The successful bidder will be
required to furnish a Performance Bond and Payment Bond, on or before the issuance of
Notice to Proceed, each in the amount of 100% of the Contract Amount. All other required
Contract Documents must be fully completed and executed by the Contractor and his/her
Surety, and submitted to the Owner on or before the issuance of the Notice to Proceed.

17. PROFESSIONAL LICENSES (NON-APPLICABLE)

The State of Georgia requires that the following professions are required by state law to be licensed:

Electricians

Plumbers

Conditioned Air Contractors
Low voltage Contractors

PR



Bidders and any sub-contractors performing any of the above described work must provide a copy of
their license for the work they will perform on this project. Bidders must complete Form C3: Georgia
Professional License Certification in Section 6, Purchasing Forms Failure to provide the required
license may deem your bid non-responsive.

18. WAGE CLAUSE

Pursuant to 102-413, Each Contractor shall agree that in the performance of the Contract he will
comply with all lawful agreements, if any, which the Contractor had made with any association, union,
or other entity, with respect to wages, salaries, and working conditions, so as not to cause
inconvenience, picketing, or work stoppage.

19. NOTICE OF AWARD OF CONTRACT

As soon as possible, and within sixty (60) days after receipt of bids, the County shall notify the
successful Bidder of the Award of Contract.

The award shall be made by the Board of Commissioners of Fulton County to the lowest responsive,
responsible bidder(s) as soon as possible after receipt of bids, taking into consideration price and the
responsiveness to the requirements set forth in the Invitation for Bid. In such case, no claim shall be
made by the selected Contractor(s) for loss of profit if the contract is not awarded or awarded for less
work than is indicated and for less than the amount of his bid. The total of the awarded contract shall
not exceed the available funds allocated for this project.

Should the County require additional time to award the contract, the time may be extended by mutual
agreement between the County and the successful bidder. If an Award of Contract has not been made
within sixty (60) days from the bid date or within the extension mutually agreed upon, the Bidder may
withdraw the Bid without further liability on the part of either party.

Any award made by the Board of Commissioners as a result of this bid will begin from the date of the
notice to proceed. The Bidder agrees hereby to commence work under this Contract, with adequate
personnel and equipment, on a date to be specified in a written order from the user department. The
contract shall become effective on the Contract Date and shall continue in effect until the end of the
term of the contract or until the project has been closed-out unless earlier terminated pursuant to the
termination provisions of the contract.

20. EXECUTION OF CONTRACT DOCUMENTS

Upon notification of Award of Contract, the County shall furnish the Contractor the conformed copies of
Contract Documents for execution by the Contractor and Contractor’s surety.

Within ten (10) days after receipt the Contractor shall return all the documents properly executed by the
Contractor and the Contractor’s surety. Attached to each document shall be an original power-of-
attorney for the person executing the bonds for the surety and certificates of insurance for the required
insurance coverage.

After receipt of the documents executed by the Contractor and his surety with the power-of-attorney
and certificates of insurance, the County shall complete the execution of the documents. Distribution of
the completed documents will be made upon completion.

Should the contractor and/or surety fail to execute the documents within the time specified, the County
shall have the right to proceed on the Bid Bond accompanying the bid.



If the County fails to execute the documents within the time limit specified, the Contractor shall have the
right to withdraw the Contractor’s bid without penalty.

Should an extension of any of the time limits stated above be required, this shall be done only by
mutual agreement between both parties.

Any agreement or contract resulting from the acceptance of a bid shall be on a County approved
document form. The County reserves the right to reject any agreement that does not conform to the
Invitation for Bid and any County requirements for agreements and contracts. The County reserves the
right to modify the agreement resulting from this bid upon the recommendation of the County Attorney.

21. EQUAL EMPLOYMENT OPPORTUNITY (“EEO”) IN PURCHASING AND
CONTRACTING

To be eligible for award of this Agreement, the Bidder must certify and fully comply with the
requirements, terms, and conditions of the County’s Non Discrimination in Contracting and
Procurement.

22. JOINT VENTURE

Any Bidder intending to respond to this solicitation as a joint venture must submit an executed joint
venture agreement with its offer. The agreement must designate those persons or entities authorized
to execute documents or otherwise bind the joint venture in all transactions with Fulton County, or be
accompanied by a document, binding upon the joint venture and its constituent members, making such
designation. Offers from joint ventures that do not include these documents will be rejected as being
non-responsive.

23. CONTRACTORS COMPLIANCE WITH ALL ASSURANCES AND/OR PROMISES
MADE IN RESPONSE TO PROCUREMENT

Should any Bidder submit a response to the County promising to provide a certain level of service for
either the scope of work, MFBE participation, or any other matter, including where such promise or
assurance is greater than what is required by the procurement documents, and should this response
containing the promise or assurance be accepted by the County and made a part of the Contract
Documents, then this degree or level of service promised by the bidder relating to the scope of work,
MFBE patrticipation, or other matter shall be considered to be a material part of the Agreement between
the bidder and the County, such that the bidder’s failure to provide the agreed upon degree or level of
service or participation shall be a material breach of the Agreement giving the County just cause to
terminate the Agreement for cause, pursuant to the General Conditions of the Agreement.

24, GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT

This Invitation to Bid is subject to the Georgia Security & Immigration Compliance Act.
Effective July 1, 2013, bidders and proposers are notified that all bids/proposals for
services that are to be physically performed within the State of Georgia must be
accompanied by proof of their registration with and continuing and future participation in
the E-Verify program established by the United States Department of Homeland
Security. Physical performance of services means any performance of labor or services
for a public employer using a bidding process or by contract wherein the labor or
services exceed $2,499.99 99 (except for services performed by an individual who is
licensed pursuant to Title 26, Title 43, or the State Bar of Georgia).



A completed affidavit must be submitted on the top of the bid/proposal at the time of
submission, prior to the time for opening bids/proposals. Under state law, the County
cannot consider any bid/proposal which does not include a completed affidavit. It is not
the intent of this notice to provide detailed information or legal advice concerning the
Georgia Security & Immigration Compliance Act. All bidders/proposers intending to do
business with the County are responsible for independently apprising themselves and
complying with the requirements of that law and its effect on County procurements and
their participation in those procurements. For additional information on the E-Verify
program or to enroll in the program, go to: https://e-verify.uscis.gov/enroll.

The Director of Purchasing & Contract Compliance is authorized to conduct random
audits of a contractor's or subcontractors’ compliance with the lllegal Immigration
Reform and Enforcement Act and the rules and regulations of the Georgia Department
of Labor.

See Section 00420, Purchasing Forms & Instructions for declarations and affidavits.

25. SUBCONTRACTING OPPORTUNITIES

Potential prime contractors submitting a bid on this project for Fulton County and are seeking
subcontractors and/or suppliers can advertise those subcontracting opportunities on the County’s
website, http://www.fultoncountyga.gov under “Subcontracting Bid Opportunities”.

26. TERM OF CONTRACT

MULTI-YEAR CONTRACT TERM

The period of this Agreement shall consist of a series of Terms as defined below. The County is
obligated only to pay such compensation under this Agreement as may lawfully be made from funds
budgeted and appropriated for that purpose during the County’s then current fiscal year.

a. Commencement Term

The “Commencement Term” of this Agreement shall begin on the date of execution of the
Agreement in the year 2015 and shall end absolutely and without further obligation on the
part of the County on the 31 day of December, 2015. The Commencement Term shall be
subject to events of termination and the County’s termination rights that are described
elsewhere in this Agreement. Notwithstanding anything contained in this Agreement, the
County’s obligation to make payments provided under this Agreement shall be subject to the
County’s annual appropriations of funds for the goods, services, materials, property and/or
supplies procured under this Agreement by the County’s governing body and such
obligation shall not constitute a pledge of the County’s full faith and credit within the
meaning of any constitutional debt limitation.

b. Renewal Terms

Unless the terms of this Agreement are fulfilled with no further obligation of the part
of either party on or before the final date of the Commencement Term as stated
above, or unless an event of termination as defined within this Agreement occurs
during the Commencement Term, this Agreement may be renewed at the written
option of the County upon the approval of the County Board of Commissioners for
two (2) one-year (“Renewal Terms”). However, no Renewal Term of this Agreement
shall be authorized nor shall any Renewal Term of this Agreement commence unless


http://www.co.fulton.ga.us/

and until each Renewal Term has first been approved in writing by the County Board
of Commissioners for the calendar year of such Renewal Term. If approved by the
County Board of Commissioners, the First Renewal Term shall begin on the 1 day
of January, 2016 and shall end no later than the 31% day of December, 2016. If
approved by the County Board of Commissioners, the Second Renewal Term shall
begin on the 1% day of January, 2017 and shall end no later than the 31 day of
December, 2017. If the County chooses not to exercise any Renewal Term as
provided in this Section, then the Term of this Agreement then in effect shall also be
deemed the “Ending Term” with no further obligation on the party of either party.

c. Term Subject to Events of Termination

All “Terms” as defined within this Section are subject to the section of this Agreement
which pertain to events of termination and the County’s rights upon termination.

d. Same Terms

Unless mutually agreed upon in writing by the parties, or otherwise indicated herein,
all provisions and conditions of any Renewal Term shall be exactly the same as
those contained within in this Agreement.

e. Statutory Compliance Regarding Purchase Contracts.

The parties intend that this Agreement shall, and this Agreement shall operate in
conformity with and not in contravention of the requirements of O.C.G.A. §36-60-13,
as applicable, and in the event that this Agreement would conflict therewith, then this
Agreement shall be interpreted and implemented in a manner consistent with such
statute.

27. NO CONTACT PROVISION

It is the policy of Fulton County that the evaluation and award process for County
contracts shall be free from both actual and perceived impropriety, and that contacts
between potential vendors and County officials, elected officials and staff
regarding pending awards of County contracts shall be prohibited.

A. No person, firm, or business entity, however situated or composed, obtaining a copy
of or responding to this solicitation, shall initiate or continue any verbal or written
communication regarding this solicitation with any County officer, elected official,
employee, or designated County representative, between the date of the issuance of
this solicitation and the date of the County Manager’'s recommendation to the Board
of Commissioners for award of the subject contract, except as may otherwise be
specifically authorized and permitted by the terms and conditions of this solicitation.

B. All verbal and written communications initiated by such person, firm, or entity
regarding this solicitation, if same are authorized and permitted by the terms and
conditions of this solicitation, shall be directed to the Purchasing Agent.

C. Any violation of this prohibition of the initiation or continuation of verbal or written
communications with County officers, elected officials, employees, or designated
County representatives shall result in a written finding by the Purchasing Agent that
the submitted Bid or proposal of the person, firm, or entity in violation is “non-
responsive”, and same shall not be considered for award.



28.

29.

30.

31.

32.

AUTHORIZATION TO TRANSACT BUSINESS

If the Contractor is a corporation or corporations combined to form a joint venture, the
corporation or members of the joint venture team, prior to Agreement execution, must
submit documentary evidence from the Secretary of State that the corporation is in good
standing and that the corporation is authorized to transact business in the State of Georgia.

PRE-WORK CONFERENCE / KICK-OFF MEETING

A pre-work conference may be held with the successful Bidder and all known
Subcontractors at a time and place set by the County.

SUBSTITUTIONS

See Special Conditions.

RIGHT TO PROTEST

Any actual bidder or offeror that has submitted a bid/proposal for a particular
procurement and is aggrieved in connection with the solicitation or award of the contract
shall protest in writing to the purchasing agent after the date that the specific bid or
proposal is submitted. No protest will be accepted or considered prior to the date the
specific bid or proposal is submitted; it will be considered untimely. All protests shall set
forth in full detail the factual and legal bases for the protest and specific relief sought by
the protestor. Protests arising from factual or legal bases that the protestor knew or
should have known prior to the submission of the bid/proposal must be submitted within
three business days of the submission of the bid/proposal. Protests arising from factual
or legal bases that the protestor knew or should have known subsequent to the date the
bid/proposal was submitted must be submitted within ten business days after the
protestor knew or should have known of such bases, but in no event shall any protest be
submitted more than ten business days after the award of the contract. Untimely protests
will not be considered by the purchasing agent and will be simply denied as untimely.
Decisions on timeliness by the purchasing agent are not appealable. An oral protest or a
protest to an official, employee, User Department, or other person apart from the Director
of Purchasing & Contract Compliance does not comply.

BID GENERAL CONDITIONS

1. Proposals may be withdrawn upon receipt of a written request prior to the stated
due date and time. If a firm seeks to withdraw a proposal after the due date and
time, the firm must present a notarized statement indicating that an error was
made, with an explanation of how it occurred. The withdrawal request must be
accompanied by documentation supporting the claim. Prior to approving or
disapproving the request, an opinion will be obtained from Fulton County’s Legal
Counsel indicating whether the firm is bound by its proposal.

Proposals for projects that are solicited pursuant to the Georgia Local Government
Public Works Construction Law (O.C.G.A. §836-91-1 et seq.) may be withdrawn as
follows:



10.

The County must advise Offerors in the request for proposals of the number of
days that Offerors will be required to honor their proposals. If an Offeror is not
selected within 60 days of opening the proposals, any Offeror that is determined by
the governmental entity to be unlikely of being selected for contract award will be
released from the proposal.

Fulton County shall be the sole judge of the quality and the applicability of all
proposals. Design, features, overall quality, local facilities, terms and other
pertinent considerations will be taken into account in determining acceptability.

The successful Offeror must assume full responsibility for delivery of all goods and
services proposed.

The successful Offeror must assume full responsibility for replacement of all
defective or damaged goods and/or performance of contracted services within
thirty (30) days’ notice by the County of such defect, damage or deficiency.

The successful Offeror must assume full responsibility for providing warranty
service on all goods, materials, or equipment provided to the County with warranty
coverage. Should a vendor be other than the manufacturer, the vendor and not the
County is responsible for contacting the manufacturer. The Offeror is solely
responsible for arranging for the service to be performed.

The successful Offeror shall be responsible for the proper training and certification
of personnel used in the performance of the services proposed.

The successful Offeror shall not assign, transfer, convey, sublet, or otherwise
dispose of any contract resulting from the RFP or of any of its rights, title or interest
therein without prior written consent of the Fulton County Board of Commissioners.

In case of default by the successful Offeror, Fulton County may procure the articles
or services from another source and hold the successful Vendor responsible for
any resultant excess cost.

All proposals and bids submitted to Fulton County are subject to the Georgia
“Open Records Act”, Official Code of Georgia, Annotated (O.C.G.A.) § 50-18-70 et
seq.

All proposals and bids submitted to Fulton County involving Utility Contracting are
subject to the Georgia law governing licensing of Utility Contractors, O.C.G.A. 843-
14-8.2(h).



33. SUBMITTALS

The following submittals must be completed and submitted with the Bid Submittal. This
checklist is provided to ensure that the Bidder submits certain required information with its Bid.

Bid Submittal Check Sheet heck (V)

Georgia Security and Immigration Contractor Affidavit(s)
and Agreements

rgia Security and Immigration Subcontractor Affidavit(s)

Bid Form w/Pricing Sheets

Acknowledgment of Addenda

Bid Bond

Non-Collusion Affidavit

Certificate of Acceptance of Request for Bid

Georgia Utility Contractor’s License (if applicable)

© o N o g AW N

Georgia General Contractors License (if applicable)

=
©

Georgia Professional License (if applicable)

=
=

Certificate Regarding Debarment

=
N

Disclosure Form and Questionnaire

=
w

Office of Contract Compliance Requirements (submitted
in a separate envelope)

=
E

Proof of Insurance Coverage




SECTION 2

BID FORM

Submitted To: Fulton County Government

Submitted By:

For: 15ITB94588A-AP, Water Quality Monitoring

Submitted on , 20

The undersigned, as Bidder, hereby declares that the only person or persons interested in the
Bid as principal or principals is or are named herein and that no other person than herein
mentioned has any interest in this Bid or in the Contract to be entered into; that this Bid is made
without connection with any other person, company or parties making a Bid; and that it is in all
respects fair and in good faith without collusion or fraud.

The Bidder further declares that he has examined the site of the work and informed himself fully
in regard to all conditions pertaining to the place where the work is to be done; that he has
examined the Drawings and Specifications for the work and contractual documents relative
thereto, and has read all instructions to Bidders and General Conditions furnished prior to the
openings of bids; that he has satisfied himself relative to the work to be performed.

The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all
necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor
necessary, and to complete the construction of the work in full and complete accordance with
the shown, noted, and reasonably intended requirements of the Specifications and Contract
Documents to the full and entire satisfaction of the Board of Commissioners of Fulton County,
Atlanta, Georgia, with a definite understanding that no money will be allowed for extra work
except as set forth in the attached General Conditions and Contract Documents for the following
prices.

THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE
BIDDER.

The base bid may not be withdrawn or modified for a period of sixty (60) days following the
receipt of bids.

BASE BID AMOUNT (Do not include any Bid Alternates)

$
(Dollar Amount in Numbers)

(Dollar Amount in Words)

The Bidder agrees hereby to commence work under this Contract, with adequate personnel and
equipment, on a date to be specified in a written “Notice to Proceed” from the County.



The Bidder declares that he understands that the quantities shown for the unit prices items are
subject to either increase or decrease, and that should the quantities of any of the items of work
be increased, the Bidder proposes to do the additional work at the unit prices stated herein; and
should the quantities be decreased, the Bidder also understands that payment will be made on
the basis of actual quantities at the unit price bid and will make no claim for anticipated profits
for any decrease in quantities; and that actual quantities will be determined upon completion of
work, at which time adjustments will be made to the contract amount by direct increase or
decrease.

EXHIBIT A - BID SUMMARY - Base Year 2015

Estimated Total

Task Units Number of Unit Price | Project
Units Cost

Task 3 — Water Quality Flow

Composite Monitoring Samples Each 6

(Optional)

Task 3.7.i — Renovate existing Each 1

automated sampling station (Optional)

Task 4.1 — Dry Weather Outfall

Screening/Re-screening for lllicit Each 220

Discharges (Optional)

Task 4.10 - Sampling of potential illicit

discharges (Optional) Each 35

Task 5.1 — Fecal Coliform and E-Coli Each 224

Task 5.2 — Chemical Monitoring Each 56

Task 5.2.1 — Heptachlor Epoxide Each 10

Task 5.4 - Portable equipment and

labor required to automatically collect Each 10

water quality samples

Task 6 — Biological/Habitat Each 0

Assessment

Task 7 — Laboratory Analysis Allowance

(External) (Optional) Amount 1 $50,000.00 | $50,000.00

Task 8 — Non-Routine/Operations and | Allowance

Maintenance (Optional) Amount 1 $15,000.00 | $15,000.00

Task 9.1 — County-wide Annual

Report (Optional) Each 1

Task_ 9.3 — Revise WPP and SQAP Each 1

(Optional)

Task 9.4 — Staff Training 1 $15,000.00 | $15,000.00

TOTAL




Base Year 2016

Estimated Total

Task Units Number of Unit Price | Project
Units Cost

Task 3 — Water Quality Flow

Composite Monitoring Samples Each 6

(Optional)

Task 3.7.ii — Construct new automated Each 1

sampling station (Optional)

Task 4.1 — Dry Weather Outfall

Screening/Re-screening for lllicit Each 220

Discharges (Optional)

Task 4.10 - Sampling of potential illicit

discharges (Optional) Each 35

Task 5.1 — Fecal Coliform and E-Coli Each 224

Task 5.2 — Chemical Monitoring Each 56

Task 5.2.1 — Heptachlor Epoxide Each 10

Task 5.4 - Portable equipment and

labor required to automatically collect Each 10

water quality samples

Task 6 — Biological/Habitat Each 8

Assessment

Task 7 — Laboratory Analysis Allowance

(External) (Optional) Amount 1 $50,000.00 | $50,000.00

Task 8 — Non-Routine/Operations and | Allowance

Maintenance (Optional) Amount 1 $15,000.00 | $15,000.00

Task 9.1 — 2006 County-wide Annual

Report Preparation and Update Each 1

(Optional)

Task 9.4 — Staff Training 1 $15,000.00 | $15,000.00

TOTAL




Base Year 2017

Estimated Total

Task Units Number of Unit Price | Project
Units Cost

Task 3 — Water Quality Flow

Composite Monitoring Samples Each 6

(Optional)

Task 4.1 — Dry Weather Outfall

Screening/Re-screening for lllicit Each 220

Discharges (Optional)

Task 4.10 - Sampling of potential illicit

discharges (Optional) Each 35

Task 5.1 — Fecal Coliform and E-Coli Each 224

Task 5.2 — Chemical Monitoring Each 56

Task 5.2.1 — Heptachlor Epoxide Each 10

Task 5.4 - Portable equipment and

labor required to automatically collect Each 10

water quality samples

Task 6 — Biological/Habitat Each 0

Assessment

Task 7 — Laboratory Analysis Allowance

(External) (Optional) Amount 1 $50,000.00 | $50,000.00

Task 8 — Non-Routine/Operations and | Allowance

Maintenance (Optional) Amount 1 $15,000.00 | $15,000.00

Task 9.1 — 2006 County-wide Annual

Report Preparation and Update Each 1

(Optional)

Task 9.4 — Staff Training 1 $15,000.00 | $15,000.00

TOTAL




Base Year 2018

Estimated Total

Task Units Number of Unit Price | Project
Units Cost

Task 3 — Water Quality Flow

Composite Monitoring Samples Each 6

(Optional)

Task 4.1 — Dry Weather Outfall

Screening/Re-screening for lllicit Each 220

Discharges (Optional)

Task 4.10 - Sampling of potential illicit

discharges (Optional) Each 35

Task 5.1 — Fecal Coliform and E-Coli Each 224

Task 5.2 — Chemical Monitoring Each 56

Task 5.2.1 — Heptachlor Epoxide Each 10

Task 5.4 - Portable equipment and

labor required to automatically collect Each 10

water quality samples

Task 6 — Biological/Habitat Each 3

Assessment

Task 7 — Laboratory Analysis Allowance

(External) (Optional) Amount 1 $50,000.00 | $50,000.00

Task 8 — Non-Routine/Operations and | Allowance

Maintenance (Optional) Amount 1 $15,000.00 | $15,000.00

Task 9.1 — 2006 County-wide Annual

Report Preparation and Update Each 1

(Optional)

Task 9.4 — Staff Training 1 $15,000.00 | $15,000.00

TOTAL




EXHIBIT B — DELIVERABLES
The CONTRACTOR shall furnish the following deliverables during the course of the project:

1) Project Management Plan (Draft)
2) Project Management Plan (Final)
3) Draft Project Work Plan
a. Rainfall Sampling Communications and Weather Forecasting Plan
b. Grab Sampling Water Quality
c. Data Management and Analysis Report in Access database format
d. Telephone and Electrical Services Report
e. Wet Weather Sampling/Analysis Report (per season)
f. Dry Weather Screening/lllicit Connections Report 3.9) Monitoring Stations
Maintenance Schedule
4) Final Project Work Plan
5) Bio-Assessment Monitoring Letter Report (Quarterly)
6) Bio-Assessment Raw Data Report
7) lllicit Connection Inspection Report (Letter)
8) Chemical Monitoring Letter Report (Quarterly)
9) Fecal Coliform and E-Coli Sampling Letter Report (Quarterly)
10) Revised Sampling and Quality Assurance Plan
11) Quality Field Inspection Report (Letter)
12) Annual Report on Water Quality Data Collected (Quarterly)
13) Database Management Information in Digital Format
14) Monthly project status reports include Project & Schedule updates, and monitoring
15) Meeting minutes
16) Field Data Sheets
17) Chain of Custody Records and Letter Reports
18) Information Maps of each sampling/monitoring sites, shown in Task 5 and 6 in Electronic
format and hard copy approved by County GIS.
19) Monthly Project Invoices
20) Monthly laboratory results of grab samples, fecal coliform and E-coli samples, composite
samples, dry weather outfall screening samples and wet weather samples collected and
analyzed per season.
21) Summer and Winter Season Trend Evaluation Monitoring Report (Letter)
22) Draft County-wide Annual Report (Three (3) hard copies and four (4) CDs of complete
report). (Required for each permit year, if option is approved by County)
23) Final County-wide Annual Report (Four (4) hard copies and four (4) CDs of complete
report). (Required for each permit year, if option is approved by County)
24) Revised WPP and SQAP (Optional)

Note: As the project continues, other deliverables may be identified by the
CONTRACTOR and/or County.



The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract
Agreement and Bonds within ten days after receipt of conformed contract documents for
execution, the Bid Bond accompanying his bid and the monies payable thereon shall be paid
into the funds of the Owner as liquidated damages for such failure.

Enclosed is a Bid Bond in the approved form, in the sum of:

Dollars

$ ) according to the conditions of “Instructions to Bidders” and provisions

thereof.

The undersigned acknowledges receipt of the following addenda (list by the number and date
appearing on each addendum) and thereby affirms that its Bid considers and incorporates any
modifications to the originally issued Bidding Documents included therein.

ADDENDUM # DATED
ADDENDUM # DATED
ADDENDUM # DATED
ADDENDUM # DATED
BIDDER:

Signed by:

[Type or Print Name]

Title:

Business Address:

Business Phone:




Note: If the Bidder is a corporation, the Bid shall be signed by an officer of the corporation; if a
partnership, it shall be signed by a partner. If signed by others, authority for signature shall be

attached.

The full name and addresses of persons or parties interested in the foregoing Bid, as principals, are as
follows:

Name Address




SECTION 3

SCOPE OF WORK AND TECHNICAL SPECIFICATIONS

Description of Project

Fulton County is soliciting bids to perform water quality monitoring and sampling activities, as
described in the

o The County’s Watershed Protection Plan (WPP) and associated Sampling Quality
Assurance Plan (SQAP).

e The County’s Municipal Separate Storm System (MS4) Permit and associated Stormwater
Management Program (SWMP).

e The Metropolitan North Georgia Water Planning District (District) Watershed Management
Plan (WMP).

o The District’'s Standards and Methodologies for Surface Water Quality Monitoring (Standard
Methods)

In-stream water quality monitoring and sampling of in-stream water quality is also in part
governed by a memorandum of understanding (MOU) that the County has with the cities in
north Fulton County.

Prior to submitting bids, all bidders are required to thoroughly review the above listed
documents. The above documents will be available at the County's Department of Water
Resources.

Firms that are pre-qualified to provide Task 6 services are not prevented from bidding on
this project.

The contractor selected may be required to assist the County in data collection and preparation
of the County's NPDES, MS4 and WPP Annual Report (optional), to be submitted to the State of
Georgia on June 15" of each year during the term of this Agreement.

Scope of Work

This project involves the efforts to continue and improve the County’s stormwater monitoring
covered by its MS4 Permit, the District's Watershed Management Plan, and the monitoring plan
as described in the County’s Watershed Protection Plan.

The County’s MS4 Permit requires the collection of wet and dry weather samples at sampling
stations. The County’s existing in - stream station (FLLT-02) is located on an unnamed tributary
to the Chattahoochee River at Boat Rock Boulevard in unincorporated South Fulton and utilizes
an American Sigma 900 MAX Automatic Refrigerated Sampler. Currently the existing in —
stream station is out of service and the Contractor shall take grab samples at that location until
the station is back in service.

This project includes these important elements:

o Identifying water quality impairments and improvements;

e Using consistent data analysis techniques to ensure comparability between the applicable
metro jurisdictions in compliance with requirements of the Georgia Environmental Protection
Division (EPD), and



e The implementation of quality assurance and quality control measures and procedures to
ensure the collection of precise and accurate data for the County’s NPDES permits.

Monitoring, sampling, and reporting shall comply with the NPDES Permits for the Water
Pollution Control Plant and the County’s MS4 Permit. All analysis of samples shall be
conducted according to approved test procedures outlined in 40 CFR Part 136. The selected
Contractor shall follow EPD guidance for submitting water quality data. The Contractor shall
provide containers necessary to perform all sampling activities, including the containers needed
to deliver samples for laboratory analysis. The Contractor is required to comply with the
District’s Standard Methods. As the project monitoring and/or sampling efforts are in progress,
the Contractor will be required to make the necessary adjustments to accommodate any
updates to the Standard Methods approved by the Atlanta Regional Commission (ARC) and/or
the District. The Contractor, before the start of any sampling effort shall obtain and follow the
most recent draft of the Standard Operating Procedures (SOP) for the collection, identification
and assessment of both benthic macroinvertebrates and fish and the appropriate EPD
developed or approved subecoregional reference condition to be used in the analysis of the
macroinvertebrate community data collected. The contractor's personnel shall be trained in
accordance with the County’s MS4 Permit and Stormwater Management Plan, as approved by
EPD, including complying with the requirements of any new MS4 Permits or SWMP’s as they
are issued, approved or revised by EPD.

The selected Contractor will be required to work closely with the Water Services staff. The
project base duration will be approximately 12 months. However, the work described in this
scope of work is for each permit year, with the option to renew yearly, up to three (3) additional
years.

The County’s Storm Water Monitoring frequency consists of two seasons: water quality trend
sampling seasons during the summer (May — October) and the winter (November — April)
seasons. Samples are collected annually at approximately one per month from specific
sampling locations.

The project goals and objectives are:

¢ Obtain specific and measurable water quality data from all sampling locations.
Perform fecal coliform and E-coli monitoring/sampling effort on impaired waters identified
on the State of Georgia 303(d) list streams applicable to Fulton County

e Assess the current status of streams in watersheds with respect to water quality
improvements and designated uses

o Utilize the water quality data collected to identify the primary causes of the stream
impairment in order to recommend necessary actions for improving stream integrity and/or
the removal of the stream from off the State of Georgia 303(d) list (de-listing purposes)

e Collect and evaluate biological samples at the selected locations

e Develop and evaluate water quality trends from data collected from the receiving waters
over the permit period

¢ |dentify illicit discharges into the County’s Municipal Separate Storm Sewer System (MS4)

¢ Identify fecal coliform and/or E-coli contamination of surface waters resulting from illicit
connections or seepage into the Municipal Separate Storm Sewer System (MS4)

¢ Provide ongoing monitoring to verify that the BMPs or strategies and programs presented
in the County Watershed Protection Plan (WPP) are working to prevent and/or reduce
Fecal Coliform contamination.

e Provide the information necessary to modify BMPs or strategies where required to achieve
water quality standard, as established by EPD.



Screening storm water outfalls to identify storm water quality pollutants, illicit discharges, and
connections and provide the solution into reduce and/or eliminate the illicit discharges into the
MS4 is included as an option.

The project involves the following tasks:

Task 1: Project management functions which are performed throughout the project including
developing an approach to executing the project

Task 2: Monitoring station maintenance

Task 3: Water quality flow composite monitoring (optional)

Task 4: Dry weather outfall screening for illicit discharges (optional)

Task 5: Grab Sampling Water Quality Monitoring

Task 6: Biological/Habitat Assessment

Task 7: Laboratory analysis (optional)

Task 8: Non-Routine/Emergency Services

Task 9: Annual report preparation and update of the County’s report to EPD (optional)

Those items indicated as optional may not be performed under this contract at the County’s

discretion.

Contractor shall be responsible for the following Project Management efforts:

Task 1:

Project Management

1.1. Project Management Plan

1.1.1. Prepare and submit a project schedule for review and approval by the County.

This schedule will be used as a project control system for the contractor and as a
basis for status reporting. The project shall utilize appropriate software and shall be
developed in a software package that will export the electronic file in a format
compatible with Microsoft Project. The scheduled tasks shall meet the tasks used in
the budget.

1.1.2. Provide the County with an itemized list of tasks and estimated cost per task,

such that no task exceeds five (5) percent of the total contract amount. As the
project progresses and information becomes available, it may be appropriate to
redistribute the individual task budgets. The redistribution is to be authorized by the
County prior to implementation.

1.2. Project Work Plan

1.2.1. Prepare an overall draft project work plan that will provide the basis for

accomplishing and completing the project. The work plan shall address the
following subjects and include the following sections or items: Project Description,
Preliminary Table of Contents, Preliminary List of Deliverables, Roles and
Responsibilities, Sampling/Monitoring/Quality, Assurance/Control Plan, Schedule of
Performance (Gantt Chart), all sub-plans and Project Budget for duration of the
project and preliminary. The Gantt Chart will be used as project control system for
the Contractor and as a basis for status reporting. The Gantt Chart shall be
developed in a software package that will export the electronic file in a format
compatible with Microsoft Project.

1.2.2. The work plan shall be submitted within 10 business days of the Notice to

Proceed. The County will review the plan and provide comments within 10 business
days of receipt of the plan. The Contractor shall provide response to the comments



within 5 days of receipt and incorporate appropriate comments into the final work
plan, which shall be submitted within 5 days after their response to comments.

1.2.3. The work plan shall define roles and responsibilities of Contractor’s project team
members and how they will interface with the County’s staff.

1.2.4. The Contractor’'s project Team Manager and task leaders shall meet at a place
designated by the County to develop project work plan assignments. The County’s
project representative shall be notified and is afforded the opportunity to attend this
meeting by the Contractor.

1.2.5. Develop draft Rainfall Sampling Communications Plan detailing specific
approach to monitoring weather forecasts and procedures designed to alert
members of the Contractors’ sampling team of a predicted rainfall event.

The plan will include the identification of the sampling team leader capable of
interpreting weather forecasts, alerting and mobilizing team members of a predicted
rainfall event.

The plan will include the use of Internet, local cable network, radar or other existing
communications media providing current weather information. In addition, up to
three members of the sampling team shall be available to perform sampling
activities in the event a representative rain event occurs.

1.2.6. Develop a draft of Grab Sampling Water Quality Monitoring Implementation and
Management Plan detailing the specifics and steps for identifying the
monitoring/sampling locations or sites in the field and provide a summary of the
approaches and procedures to be used to implement the collection and analyses of
samples collected. This plan shall describe the reporting mechanism the Contractor
will utilize to report the sampling results with interpretation to the County to satisfy
Task 5. The County’s Watershed Protection Plan (WPP) and the appropriate MS4,
NPDES Phase | Storm Water Monitoring/Sampling Program reports shall be
reviewed by the Contractor.

1.2.7. The Contractor shall locate, map, and update sampling/monitoring sites database
associated with 303(d) listed waters in Fulton County, and shall revise the map as
303(d) listed waters are revised by EPD. The Contractor shall develop map
showing all of the proposed in — stream field grab sampling sites locations, and
biological monitoring sites associated with the County’s Water Reclamation
Facilities (WRF) and Water Pollution Control Plants (WPCP). The Contractor may
utilize Figure 4.1; Long Term Monitoring Stations from the Fulton County
Watershed Protection Plan as a guide.

1.2.8. The Contractor is required to implement the data analysis and reporting
recommendations for fecal coliform and other chemical monitoring as stated in the
current District WMP and the County WPP.

1.2.9. The Contractor shall develop a draft of the Biological Monitoring Implementation
Plan and Management Plan to satisfy Task 6. This plan shall identify the monitoring
locations/sites in the field, a summary of the plan’s approaches and procedures to
implement Task 6, including the reporting mechanism, and the Contractor will
utilize the report to monitor results with interpretation to the County.

1.2.10. The Contractor shall transfer quarterly and annually the results of all water quality
sampling analysis to the County. All sampling analysis data and results shall be
transferred to the County by the Contractor on or before April 1% of each year. If the
County elects to approve the Contractor to complete Task 9, Annual Report
preparation and update, the Contractor shall be responsible to transfer all water
quality monitoring/sampling analyses/results, including documentation into the



1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

County’s Annual Report, to be submitted to EPD. If the County elects not to
approve the Contract or to complete Task 9, the Contractor shall develop and
transfer all water quality monitoring/sampling information to the County. The
transfer of water quality data/information to the County, by the Contractor shall be
in a form ready to be inserted into the County’s Annual Report, including all the
necessary attachments and appendix to the report.

The Contractor will issue the draft plan for review by the County and incorporate
comments. The Contractor shall:

Develop all draft plans and overall plan;
Review and revise draft project work plan based on County comments;
Issue final work plan to the County for approval.

The Contractor shall incorporate all final plans into the overall project work plan.

The Contractor shall develop and update an lllicit Connection Implementation/Outfall
and Management Plan through the contract term, detailing the specific approach and
steps for identifying the source of existing illicit connections in order that they are
eliminated. This item is optional, and is dependent on Task 4 being authorized.

The Contractor is required to conform to the requirements of the District's WMP and
Standard Methods, Appendix A to ensure that laboratory selection and field QA/QC
criteria are met.

The contractor is required to replace contaminated samples delivered for analysis at no
cost to the County.

The Contractor shall review current data collection methods, management procedures
and analysis techniques being used by the District and EPD, and develop
recommendations to the County on selecting a consistent data collection method, data
management, data analysis technique, and reporting procedure in conformance with
District and EPD requirements in accordance with Districts WMP and Standard
Methods.

The Contractor shall perform the following:

e Review methods used by other Contractors and County staff to collect and track
storm water monitoring data;

e Review all current storm water sampling/monitoring data collected during the permit
cycles, and prepare and provide recommendation to the County as to the best
applicable ways to utilize the findings into County's future storm water monitoring
program;

¢ Review the method of analysis chosen to evaluate water quality trend data for its
appropriateness in tracking trends over time;

e Develop a report detailing the specific approach for selecting a consistent method of
data collection, management and data reporting;

e Issue the report for review and incorporate comments from the County; and

e Incorporate the approved report and recommendations into the final project work
plan.



1.10. Monitoring and Reporting

1.10.1. Meet with the County quarterly to discuss all elements of the project; project
status, milestones achieved, and prepare meeting minutes, including progress
report.

1.10.2. Prepare monthly status report(s) that present the status of each task, update the
project schedule, list milestones achieved, support and document schedule
changes, update project costs and justify changes to the schedule or proposed
project costs. The monthly status reports shall also note whether the project is on
schedule, as developed in Task 1.1.1. When the project is falling behind schedule
the contractor shall provide steps to be followed in the monthly status report to
bring the project back on schedule.

1.10.3. Contractor shall inform the Water Services staff of all possible sampling times,
when the field sampling is performed; field inspections and field screening
occurrence, and provide a copy of inspections, sampling and field screening
results, and laboratory report. (See Exhibit C — Schedule)

1.10.4. The Contractor shall immediately provide the County with an oral report at the
time the Contractor becomes aware of any noncompliance actions or fails to collect
and analyze required samples, etc., and followed by a written report within two (2)
days. The written report shall contain a description of the noncompliance and its
cause, the exact dates and times of noncompliance or if not corrected, the
anticipated time the noncompliance is expected to continue and steps taken by the
Contractor to reduce, eliminate and prevent recurrence of the compliance.

1.10.5. Basis for payment of project management functions:

The cost for project management activity shall be included in the unit price bid for
sampling and monitoring and no separate payment shall be provided. Billing for all
of Task #6 shall be divided into three (3) billing units, (1) Fish sampling data
completion 40%, (2) Macro invertebrate sampling completion 40%, and (3) Final
Report 20%, upon approval of the County.

1.11. Project Closeout

1.11.1. Archive and deliver the following functional management information developed
as part of this project: (1) Project Management Plan; (2) Project Work Plan; (3)
Water Quality Data Collected in electronic format, including one hard copy; and (4)
Lab Analyses results in electronic format, including one hard copy.

1.11.2. Archive and deliver hard copies and electronic files of deliverables with
appropriate backup to the County.

1.11.3. Prepare and submit a project close out report to the County describing the
performance of the project variances and lessons learned with recommendations to
the County for improving future water quality monitoring efforts.

Task 2: Monitoring Station Maintenance
2.1. The Contractor shall maintain access to all monitoring stations.

2.2. The Contractor is required to establish and maintain electrical and telephone services to
all permanent-monitoring stations. Modem lines and cellular forms of communication
between the stations and the Contractor sampling team are encouraged. The
Contractor shall ensure that all sampling stations are operating continuously throughout
the term of the project.



2.3.

2.4,

2.5.

2.6.

2.7.

Task 3:

3.1.

3.2.

3.3.

3.4.

3.5.

The Contractor shall provide a schedule for maintenance activities. The schedule shall
be included in the project work plan with procedures designed to ensure continuous
sampling in order that the County remains in compliance with its WPP and MS4 Permit.

The Contractor shall conduct routine maintenance and inspections of equipment to
prevent equipment damage during the term of this project and if equipment is damaged
or is not operational perform all necessary activities and effort for the equipment to be
ready for collecting samples.

Contractor shall operate and maintain the equipment in accordance with manufacturer's
instructions.

The Contractor shall submit monthly progress reports summarizing results of scheduled
inspections and maintenance of monitoring stations, dates activities were performed as
described in the schedule for maintenance activities.

The cost for routine maintenance of the monitoring stations shall be included in the unit
price bid for the sampling and monitoring and no separate payment shall be provided.

Water Quality Flow Composite Monitoring (Optional)

The CONTRACTOR is required to collect six (6) samples per permit year at the
County’s existing permanent trend monitoring location (FLLT-02). Sampling location(s)
are located at in-stream sites. Three (3) wet weather and three (3) weather base flow
samples will be collected during each of the summer (May-October) and winter
(November-April) seasons, at each sampling location (a total of six samples per
monitoring location of which three (3) shall be wet weather and three (3) shall be base
flow samples collected during dry weather). Stage discharge relationship shall be
developed by the Contractor, prior to collection of samples. State discharge relationship
shall be developed in accordance with the guidelines identified in the District's WMP.

The CONTRACTOR is required to collect samples during representative wet weather
events. Representative wet weather events requires a minimum precipitation of 0.3
inches with a minimum time of 72 (seventy-two) hours between each wet weather event
sampled to ensure that the events are discrete and the measured water quality
parameters are associated with the event sampled. Additionally the CONTRACTOR
shall not collect a dry weather sample until after seventy-two (72) hours with less than
0.1 inch of precipitation after a wet weather event.

During wet weather events, the CONTRACTOR shall collect samples using the
automated samplers to the maximum extent possible and shall use manual grab
sampling methods if the automated sampler(s) fail. Flow-weighted composite samples
of the stream flow shall be collected over the duration of each wet weather event and
trailing hydrographs. The CONTRACTOR shall use flow proportional composite
aliquots collected at equal increments for pollutant concentration differences throughout
the storm hydrograph.

The CONTRACTOR is required to conduct dry weather base flow sample using
automatic sampler at all of the County’s permanent monitoring station(s).

The CONTRACTOR is required to collect samples during both wet and dry weather to
be analyzed for the following parameters:



Flow

Temperature

Total Suspended Solids
Fecal Coliform*

E. coli bacteria*
Phosphorus (total)
Phosphorus (ortho)
Total Kjeldahl nitrogen (TKN)
Ammonia

Nitrite/Nitrate (total oxidized nitrogen)
pH

Dissolved oxygen
Conductivity

Turbidity

zZinc

Copper

Lead

Cadmium

Hardness

BOD5

COD

in accordance with the WPP and associated SQAP and the District's WMP.

3.6. The CONTRACTOR shall prepare a summer and winter season trend evaluation
monitoring sampling report describing all of the activities and water quality trend
findings, and storm water outfall screening activities completed to date, including
interpretation of water quality data collected over both seasons (See Section 3 -Exhibit
C -Schedule).

3.7. Renovate existing automated sampling station and construct new automated sampling
station (Optional)

i) The contractor shall renovate the existing automated sampling station at Boat Rock
Road.This item shall include construction and any demolition required to
accommodate the renovation. This item shall include any construction administration
or supervision, including design drawings, estimates, specifications, permits, etc.
required to renovate the existing station.

ii) The contractor shall construct a new automated sampling station at the location
determined in Task 9.3. This item shall include any construction administration or
supervision, including design drawings, estimates, specifications, permits, etc.
required to construct the new station.

To the greatest extent possible the contractor will install materials and instruments in the
renovated and new station similar to those already in use by the County.

3.8. Water Quality Trend Monitoring Basis for Payment The unit price bid for collecting
required Water Quality Trend Samples identified in Task 3 shall include all work
required to collect samples during representative wet weather events, conduct dry
weather base flow sampling and prepare summer and winter season trend evaluation
monitoring report (3.6). Tasks 3.7.i and 3.7.ii shall be bid separately.



Task 4: Dry Weather Outfall Screening and Highly Visible Pollutant Sources (HVPS)

This task is optional, and if authorized this task may include, but not be limited to the following
elements:

4.1. Performing dry weather screening in accordance with the County’s SWMP. Dry
weather screening will be performed on a GIS inventory of MS4 outfalls provided by the
County. The County will provide the GIS inventory as a geodatabase or shapefile upon
request by the contractor.

4.2. The contractor shall perform dry weather screening on 20% of the outfalls identified in
the County’s GIS inventory annually.

4.3. The contractor shall update the County’s HVPS Inventory in accordance with the
SWMP. The contractor shall also be required to compare the method for selecting
HVPS sites in Appendix A of the SWMP with hotspots as provided in the Georgia
Stormwater Management Manual (GA SWMM), Volume 1, Section 1.1.6 Stormwater
Hotspots and making recommendations to ensure the County is in compliance with both
the District WMP and the recommendations in the GA SWMM.

4.4. Performing HVPS inspections in accordance with the standard operating procedure for
inspecting HVPS sites provided by the County.

4.5. Tracking HVPS inspections in a spreadsheet or database compatible with Microsoft
Excel or Microsoft Access, and providing a report of inspections by May 15" of each
year for inclusion in the County’s Annual MS4 Report. The SWMP requires a dry
weather screening for HVPS sites with stormwater outfall. Dry weather screening
performed as part of HVPS inspections shall be reported separately and not as part of
the Dry Weather Screening in Task 4.1.

4.6. The contractor shall immediately report any illicit or illegal discharges found during the
HVPS inspections or dry weather screening, and document all findings to support legal
action within 24 hours of discovery.

4.7. Basis of payment: Dry weather screening performed as part of Task 4.1 will billed on a
unit price basis for each outfall screened. HVPS inspections will be billed on a unit
price basis for each site inspected, and dry weather screening performed in support of
HVPS inspections as part of Tasks 4.3, 4.4 and 4.5 will be included in the unit price for
the HVPS inspections. Reporting violations may be done by e-mail and shall not
constitute a billable item.

All HVPS inspections and dry weather screening will be reported in electronic format on the
forms provided in the County’s SWMP, and will be prioritized in accordance with the SWMP. In
areas where llicit discharge is suspected the contractor shall perform inspections and
screenings at a time when the source is most likely to be causing a discharge.

Any samples collected for laboratory analysis shall be delivered to the laboratory at Big Creek
Water Reclamation Facility, 1030 Roswell — Marietta Highway, Roswell, Georgia 30075 unless a
commercial laboratory is previously approved by the County.

Task 5: Grab Sampling — Water Quality Monitoring

All sampling shall follow the guidelines presented in District WMP, District Standard Methods
and Fulton County WPP and associated SQAP. Prior to start of the grab sampling effort, the
grab sample collection methods and/or alternative, shall be approved by the County. The
Contractor shall develop the applicable Standard Operating Procedure (SOP) for this task. The
SOP shall be consistent with the applicable EPD SOP for sampling. Task five (5) water quality
monitoring efforts may be adjusted if the County revises its Watershed Protection Plan.



5.1. Fecal Coliform/E-Coli Bacteria

The Contractor shall perform sampling at the 14 (fourteen) sites listed below. A total of
168 grab samples shall be collected annually by the contractor (12 samples per site).
The samples collected shall be analyzed for the parameters Fecal Coliform and E-Coli
Bacteria.

#1 (FLLT-3/LI-2, previously SS-2) Long Island Creek at Northside Drive, Sandy
Springs;

#2 (WO-1) downstream end of White Oak Creek;

#3 (CP-3) downstream of wastewater discharge point @ Camp Creek;

#4 (CC-2) downstream of wastewater discharge point @ Cauley Creek;

#5 (LB-1) downstream of wastewater discharge point at Campbellton Redwine Road @
Bear Creek;

#6 (CP-2) Camp Creek at the most upstream point in Fulton County;

#7 (MA-1, previously SS-6) Marsh Creek at Brandon Mill Road;

#8 (CK-1) Ball Mill Creek near Chattahoochee River;

#9 (UT-1) downstream end of Utoy Creek;

#10 (LT-1) Little River at Arnold Mill Road;

#11 (PE-1) downstream at Pea Creek;

#12 (WT-3) Whitewater Creek near Fayette County line;

#13 (BC-1) Long Indian Creek at Waters Road upstream tributary of Big Creek;
#14 (JO-1) downstream point of Johns Creek.

5.1.1. Monitoring Approach/Methods

The fecal coliform and E-coli bacteria samples shall be collected independent of the
water quality trend stations. Fecal coliform and E-coli bacteria sampling results
shall be reported as geometric means. Sampling efforts should focus on the waters
identified as impaired, per the current State of Georgia 303(b)/305(d) listed
streams. The intent of the sampling is to determine patterns of high fecal coliform
contamination, the elimination of obvious sources of potential contamination, such
as wastewater discharge, bypass, and sanitary sewer overflow (SSO). Bacteria
sampling involves collection of one set of samples during the summer and one set
of samples during the winter season of the year, in which each set includes four
samples collected over a 30-day period at intervals not less than 24 hours. The wet
weather grab samples will be utilized to determine if fecal coliform contribution is
from wet weather events. E-coli shall be monitored in the same manner outlined to
fecal coliform in an attempt to distinguish between human and animal sources. The
Contractor shall evaluate, interpret sampling results, and make recommendations
to the County as to where and what is the source of contamination in the stream.

5.1.2. Grab samples shall be collected directly into sterile bacteriological containers
supplied by the Contractor. Sample containers shall be handled to avoid
introducing contamination during sample collections. The membrane filtration
method under 40 CFR 136 guidelines shall follow the collection of fecal coliform
and e-coli sampling to be approved by the County.

5.1.3. The Contractor shall complete a chain of custody report. Grab samples shall be
collected from each sampling location within the winter (November — April) and
summer (May — October) seasons. The Contractor shall collect four (4) samples in
order to collect a geometric mean in the summer season, four (4) samples in order



to collect a geometric mean in the winter season, two (2) wet weather samples in
the summer, and two (2) wet weather samples in the winter season.

5.2. Chemical Monitoring
The Contractor shall perform sampling at the 14 (fourteen) sites listed in 5.1. A total of
56 grab sample shall be collected annually. The samples shall be analyzed for the
following parameters:

Total Suspended Solids (TSS)
Phosphorus (Total)

Phosphorus (Ortho)

Total Kjeldahl Nitrogen (TKN)
Ammonia

Nitrite/Nitrate

pH

Dissolved Oxygen

Conductivity

Turbidity

Flow and Temperature

5-Day Biochemical Oxygen Demand (BOD5)
Chemical Oxygen Demand (COD)
Cadmium, Copper, Lead, and Zinc
Hardness

Four (4) samples per year shall be collected. (A minimum of four (4) events annually
and/or one per quarter as approved by the County).

5.2.1. Heptachlor Epoxide
The Contractor shall collect a total of ten (10) grab samples annually (two (2)
samples per site) at the following sites:

e Site #2 (FLLT-3/LI-2/SS-2) Long Island Creek at Northside Drive

¢ Site #8 (MA-1) Marsh Creek at Brandon Mill Road

e Site #15 (SS-4) Game Creek at Northside Drive — Sandy Springs

e Site #16 (HD-1, previously SS-5) Heards Creek at Ferry Landing Drive - Sandy
Springs

e Site #17 (SS-7) Powers Branch at Monterey Parkway — Sandy Springs

The samples collected at the above sites shall be analyzed for the parameter
heptachlor epoxide.

5.3. The Contractor shall deliver representative samples collected for analysis within the
required holding time for the applicable parameter, (i.e., fecal coliform (6) hours, this
includes the collection, delivery, and analysis time by the laboratory) to the laboratory at
the Big Creek Water Reclamation Facility located at 1030 Roswell-Marietta Highway,
Roswell, Georgia 30075. Specific arrangements for delivering samples and notifying the
laboratory of incoming samples shall be coordinated with Fulton County Laboratory staff
prior to the collection of samples. The laboratory may not always have fresh ager for e-
coli on hand; therefore, prior notification should be given before samples are submitted.
This shall avoid potential problems that could jeopardize sample holding time
requirements. Commercial environment laboratories providing sample analysis for a fee
or contract basis must be approved or certified by the National Environmental



Laboratory Accreditation Conference/Program (NELAC or NELAP). The Contractor is
required to perform this effort for all applicable sub-task included in Task 5.

5.4. The contractor shall provide portable equipment and labor required to automatically
collect water quality samples from sites and locations as directed and approved by the
County. As part of the County’s SWMP, Part Ill. lllicit Discharge Detection & Elimination
Program the County anticipates that transient illicit discharge will be identified and this
task is intended to collect water quality samples in support of the effort to eliminate illicit
discharges to the County’s MS4. This item is intended to be all inclusive and includes,
but is not limited to, transportation of equipment to the site, set up, sample collection,
breakdown, disassembly, removal of equipment and data analysis.

5.5. Basis of Payment: The unit price for grab sampling shall include all work associated
with the samples collected at the sites identified in Task 5. Grab samples for fecal
coliform and E-coli analysis shall be paid based upon each set of four samples collected
for which a geometric mean is calculated for each set, per the State of Georgia (EPD)
guidelines.

Task 6: Biological Monitoring

Biological components of a water body (i.e., fish and macroinvertebrates) function as monitors
of environmental quality by responding to episodic and cumulative pollution, habitat
degradation, and environmental stressors. An evaluation of biotic integrity is required at up to
nine (9) monitoring locations, bi-annually as/or when approved by the County. Biological
monitoring shall be conducted at the following locations: (1) downstream end of White Oak, (2)
downstream at Camp Creek Wastewater discharge point, (3) downstream at Bear Little
wastewater discharge point at Campbellton Redwine Road, (4) downstream point at Johns
Creek, (5) Little River at Arnold Mill Road, (6) downstream end of Pea Creek, and (7)
Whitewater Creek near Fayette County line and any other sites identified as applicable for this
task. This effort is designed to satisfy the biological requirements of the District WMPIlan and
the County’s WPP.

Biological sampling is a specialized field and Fulton County has pre-qualified the following firms
to provide Task 6 services. Being pre-qualified does not preclude these firms from submitting a
bid for the entire scope of work continued in this ITB. The Contractor must use one of these
firms. The Contractor’s bid form must indicate which of these firms were selected to perform
Task 6 services:

e CCREnvironmental*
Contact: Mr. Chris Crow
3783 Presidential Parkway
Suite 123
Atlanta, GA 30340
(770) 458-7943

e CH2M Hill
Contact: Mr. Dale Jones
115 Perimeter Center Place, NE
Suite 700 Atlanta, GA 303346-1278
(770) 604-9095

e Ecological Solutions, Inc.
Contact: Mr. Lee Giriffith, CPESC



630 Colonial Park Drive, Suite 200
Roswell, GA 30075
(770) 998-7848

Biological monitoring will be conducted under methods outlined in the Georgia
Macroinvertebrate Bioassessment Standard Operating Procedures (SOP), Metric Spreadsheets
and other supporting documents as published by EPD. The primary components of the
biological monitoring include physical habitat assessments and benthic macroinvertebrate and
fish sampling. Prior to biological surveys, water quality will be assessed via insitu
measurements of the following parameters: water temperature, dissolved oxygen (DO), ph,
turbidity, and conductivity. No sampling or evaluation of reference site(s) will be required for this
monitoring because reference data will be provided by EPD.

6.1. Habitat Assessment

Habitat assessments will be conducted at monitoring sites in accordance with the
Macroinvertebrate Biological Assessment of Wadeable Streams in Georgia, Standard
Operating Procedures (March 2007) as published by the Georgia Department of Natural
Resources. The worksheet requires visual evaluation of physical habitat parameters,
including instream cover, substrate, channel morphology and flow, bank stability and
vegetation, and riparian zone condition. The DNR worksheet has ten Habitat Parameters
(HPs). Assessing habitat allows the quality of the structure of the surrounding habitat that
influences water quality and condition of the aquatic biota to be evaluated and may aid in
identifying non-water quality affiliated factors of biological impairment, if present.

At each site, all individual habitat parameters will be scored (values of 0-20 or 0-10,
depending on the parameter), and a total score obtained. Habitat parameters will be
evaluated by two trained assessors, and an average of the two scores calculated to produce
a total habitat score at each site. The average habitat scores will be used to derive an
ecological condition rating. Under the DNR protocol, the condition ratings are interpreted as
follows: optional (meets natural expectations), sub-optimal (less than desirable but satisfies
expectations in most areas), marginal (moderate levels of degradation with severe
degradation at frequent intervals in areas), and poor (substantially altered with severe
degradation).

The habitat score at each monitoring site will be compared with the habitat score of a
reference site (site data to be provided by EPD) to classify each site on the basis of its
similarity to expected conditions (i.e., conditions at the reference site) and its apparent
potential to support a measure of biotic integrity. Percent of comparability (ratio) of each
monitoring station to the reference fall into one of four assessment categories: “comparable
to reference”, “similar to reference,” partially similar to reference,” or “dissimilar to
reference.”

In addition to the habitat assessment forms, DNR'’s Physical Characterization/Water Quality
Field Sheets and Impairment Assessment Sheets will be completed at each site.

6.2. Macroinvertebrate Community Assessment

The macroinvertebrate community will be assessed under the Macroinvertebrate Biological
Assessment of Wadeable Streams in Georgia, Standard Operating Procedures (March
2007) as published by the Georgia Department of Natural Resources. Standardized semi-
guantitative sampling for macroinvertebrates will be conducted at each site for a variety of
habitat types, including riffles, undercut banks/roots, woody debris, sand, and leaf
packs/coarse particulate organic matter (CPOM). Sampling generally will consist of



collecting six meters of riffle habitat (split between faster and slower currents), five meters of
woody debris, three meters of undercut banks/roots, and three meters in the sandy areas.
Each sample will consist of a kick, jab, or sweep with the dip net for a linear distance of one
meter, except the woody debris samples, in which a brush will be used to brush or scrape a
linear meter of the wooded surface. CPOM samples (about two liters) will be collected by
hand throughout each study reach. Additionally, a 10-minute visual search and sampling of
all habitat types will be conducted.

“‘D” frame dip nets with a 500-micron mesh will be used for all sampling. All habitat type
samples will be composited into a single container at each site for preservation and
transport to the laboratory. Analysis and data evaluation will be conducted in the laboratory.
Macroinvertebrate sub-sampling shall be performed as specified in protocol. Identification
and analyses should be conducted on a sub-sample of 200 (x 20%) organisms.
Macroinvertebrate specimens should be identified to genus level, or if unattainable, to the
lowest practicable taxon using standard taxonomic keys.

The study area lies within the Piedmont and would follow the Ecological Condition
Worksheet for that ecoregion

6.3. Fish Community Assessment

The fish community will be assessed using Part I: Standard Operating Procedures for
Conducting Biomonitoring on Fish Communities in Wadeable Streams in Georgia (June 1,
2005) as published by the Georgia Department of Natural Resources Wildlife Resources
Division, Fisheries Management Section. Fish sampling will be conducted at all study sites,
but not at the reference site. Sampling will be conducted April through October.

The surveys for fish will be conducted using backpack electrofishers or a boat (dependent
on stream size). Collected fish will be identified, enumerated, and released alive. Fish
should be identified to species level. Specimens that are unable to be definitively identified
in the field will be preserved in 10% formalin solution and taken to the laboratory for
identification. Twelve scoring metrics are used for assessing biotic integrity, assigning a
value of 1, 3, or 5 for each metric and summing these values for a total IBI score at each
site. Additionally, a correction factor will be included for sites with diseased/anomalic
individuals. Scoring is based on criteria relative to reference site data and from fixed criteria
for a particular ecoregion and also is dependent on stream drainage area. Scoring for
metrics number 1-6 and number 11-12 is sensitive to the drainage areas of the streams at
the monitoring locations. The DNR protocol is based on five integrity or quality classes. This
version of the IBI is a maodification of the EPA Rapid Bioassessment Protocol V (Plafkin et
al., 1989). The EPA and DNR versions of the IBI are based on the original premise of the
IBI developed by Karr (1981).

In addition to the IBI, state protocol utilizes a modified Index of Well-Being (lwb) to assess
the fish community. The IBI is the primary tool used for evaluating the fish community, and
the Iwb is used as a secondary assessment to confirm the results of the IBI. The lwb is a
composite index which combines two parameters of fish diversity and fish abundance into a
single value reflective of these two components. The four parameters which comprise the
Iwb are as follows:

1) Relative fish density

2) Relative fish biomass

3) Shannon-Wiener Index of Diversity based on numbers of fish
4) Shannon-Weiner Index of Diversity based on biomass of fish



The Iwb is calculated as follows:

Iwb = 0.5 1n (No./200m) + 0.5 1n(Kg/200m) + H(No.) + H(Kg)

where:

No./200m = number of individuals (minus tolerants, hybrids, and introduced species) per
200 meters of electrofishing

Kg./200m = total biomass (minus tolerants, hybrids, and introduced species) per 200
meters of electrofishing
H(No.) Shannon-Wiener Index of Diversity based on numbers of fish
H(KQg) Shannon-Wiener Index of Diversity based on biomass of fish

6.4. Biological Monitoring Report

A report shall be prepared by the Contractor summarizing the results of the biological
monitoring including an evaluation and interpretation of the biological sampling findings.
The report will include a statement of methods used, raw data, calculated metrics and
narrative descriptors. A brief interpretation of the monitoring results shall also be
included. A draft copy will be provided for review and comment by Fulton County.
Comments will be addressed, and a final report will be provided.

6.5. Data Submittal

The raw data, calculated metrics, and narrative descriptors will be provided in a format
prescribed by the Fulton County Department of Water Resources. The intent is to be
able to add the data and results of the biological monitoring effort into Fulton County’s
GIS program. The contractor shall review similar passed efforts by the County in order to
enhance and/or be consistent as approved by the County.

6.6. Biological/Habitat Assessment Basis for Payment

The unit price bid for Biological/Habitat Assessment shall include all work associated
with evaluating habitat quality at each monitoring location, collecting and evaluating
biological samples and assessing each streams’ health relative to “fishing” designation,
including the evaluation and interpretation of the sampling efforts findings.

Task 7: Laboratory Analysis

7.1. The Contractor is directed to utilize Fulton County’s Big Creek Laboratory for analysis of
all samples collected as required in the scope of service. The Contractor is required to
notify Fulton County Laboratory staff prior to the collection of samples. This shall avoid
potential problems that could jeopardize sample holding time requirements. Fulton
County Big Creek Water Reclamation Facility (WRF) Laboratory is located at 1030
Roswell-Marietta Highway, Roswell Georgia, 30075.

7.2. Use of private/commercial environmental laboratories:

When pre-approved by Fulton County, the Contractor may use approved or certified
private/commercial environmental laboratories for analysis of samples when the
County’s Big Creek Laboratory is not available. Certified laboratories selected by the
Contractor shall be certified through the National Environmental Laboratory Accreditation
Conference/Program (NELAC or NELAP). The Contractor must provide verification of
lab accreditation to the County prior to lab utilization. An allowance of $50,000.00 has
been included in the project to cover laboratory cost incurred throughout the term of this



project. These funds are to be used for laboratory analysis only if Fulton County labs are
determined unable to accomplish the work. The Contractor must obtain approval from
the County prior to the use of any approved or certified private/commercial
environmental laboratories for analysis of samples. If a private laboratory is used the
Contractor shall be paid actual cost of laboratory analyses as supported by invoices.

Task 8: Non-Routine/Operations and Maintenance

8.1. The Contractor shall provide non-routine and/or emergency maintenance and repairs at
the existing sampling station and/or any new sampling stations if added during the
project term. This effort is intended to correct and avoid potential equipment problems
that could jeopardize the collection of required samples. An allowance of $15,000.00
shall be included in the project for performing non-routine/emergency maintenance of
existing stations. All work associated with this item must be pre-approved by Fulton
County.

The contractor shall provide a price to perform this work under the allowance prior to
initiating work; if not, this work may not be authorized for payment by the County.

8.2. Non-Routine Operations and Maintenance Basis for Payment

The Sampler Controller, Refrigerator, Probes, Sensors and/or any other critical sub-
systems that may require Non-Routine Operations and Maintenance activities during the
term of this project. Non-Routine Operations and Maintenance may be required
whenever the sampler controller displays a “Program Halted” message or other systems
failures as approved by the County. The unit price bid for performing Non-Routine
Operations and Maintenance activities on the sampler sub-systems shall include all cost
estimated to identify, repair or replace all failed parts and program controller within an
acceptable time frame in order to minimize loss of sample collection opportunities. The
intent of the County is to ensure optimal performance of all samplers and provide
consistency in sample collection.

Task 9: Annual Report preparation, Plan Updates and Staff Training

9.1. County-wide Annual Report (Completion of this task will be optional at County’s
discretion)

The Contractor may be required to prepare the County’s annual system wide report
covering the reporting period of May 1 — April 30. Contractor shall submit a draft to the
County on or before May 10™ of each year for review and comment. The County shall
review the report and provide any comments to the Contractor within ten (10) days of
receipt of the report.

The County’s Watershed Protection Plan Annual Report shall be included as an
appendix to the County-wide Annual Report. The Watershed Protection Plan should
include a schedule for correcting current water quality problems that are causing water
standards violations, provide ongoing monitoring to verify that the actions taken to
correct water quality problems are effective, supporting data, provide an estimate of
what percentage of the watershed assessment is complete, summary of BMPs that have
been implemented and documented water quality improvements, including any
necessary changes to the Watershed Protection Plan, and how the watershed protection
plan will be implemented in attaining and maintaining compliance with water quality
standards.



9.2

9.3.

Contractor shall incorporate appropriate comments into the final report and submit the
final report to the County within 15 days of receipt of County comments for review and
approval. Also, the Contractor shall deliver the final report to EPD and assist the County

th
in addressing EPD comments after June 15 of each year.

The report due June 15, 2015 shall incorporate sampling data furnished by the County
collected prior to the date of contract award.

. Basis for Payment of County-wide Annual Report Updates

The unit price bid to update the Annual Report shall include all work associated with
preparing the County’s annual system wide report for the period beginning May 1 — April
30 of each year during the term of this project, the County’s Watershed Protection Plan
Report as an appendix, and delivery of the MS4 final report to Environmental Protection
Division (EPD) including assisting the County in addressing EPD comments after June
15" of each year.

Revise the WPP and SQAP (Optional at County’s discretion)

The WPP will be revised to address changes in water quality standards and impacts
and provide appropriate best management practices until instream water quality
standards are achieved. Results of surface water monitoring will be reviewed and
included in Plan revisions.

The Watershed Protection Plan addresses point and non-point sources of pollution that
cause water quality impacts within local government political boundaries and sewer
service areas. The purpose of this Watershed Protection Plan is to provide a strategy
for protecting and enhancing waterbodies within all of Fulton County. Objectives of the
Plan are to:

e Correct current water quality concerns causing violations of water quality standards;

e Develop and implement best management practices (BMPs) to minimize future
violations of water quality standards; and

e Provide ongoing monitoring to verify that the BMPs are working and provide
information necessary to modify BMPs where required to achieve water quality
standards.

Concurrently with revising the WPP the contractor shall revise the County’s SQAP. The
SQAP’s primary purpose is to

e Identify stream segments listed on the current Georgia Environmental Protection
Divisions (EPD) 303(d) list within the Fulton County’s jurisdiction;

¢ Develop a monitoring program in accordance with Fulton County's WPP, and

e Evaluating the subject stream segments for the ultimate purpose of removing
subject stream segments from the 303(d) list as the water quality improves due to
implementation of effective BMP’s.

If authorized, revising the WPP and SQAP shall include reviewing the location and
justification for all existing sampling locations and determining an appropriate location for
a second automated sampling station. The contractor shall be responsible for selecting
the location for the new automated sampling station in accordance with the guidance in



the WMP and the location shall be subject to any guidance and/or approval required by
EPD.

9.4. Staff Training (Optional at County’s discretion)

An allowance of $15,000.00 shall be included in the project for county staff training. The
contractor shall identify an independent quality firm, to be approved by the County, to

perform the applicable quality field monitoring training, including other relevant training.
The contractor’s bid form must indicate this allowance.



SECTION 4

INSURANCE AND RISK MANAGEMENT PROVISIONS
Water Quality Monitoring Services

It is Fulton County Government’s practice to obtain Certificates of Insurance from our
Contractors and Vendors. Insurance must be written by a licensed agent in a company licensed
to write insurance in the State of Georgia, with an A.M. Best rating of at least A- VI, subject to
final approval by Fulton County. Respondents shall submit with the bid/proposal evidence of
insurability satisfactory to Fulton County Government as to form and content. Either of the
following forms of evidence is acceptable:

e A letter from an insurance carrier stating that upon your firm/company being the
successful Bidder/Respondent that a Certificate of Insurance shall be issued in
compliance with the Insurance and Risk Management Provisions outlined below.

e A Certificate of Insurance complying with the Insurance and Risk Management
Provisions outlined below (Request for Bid/Proposal number and Scope of
Services must appear on the Certificate of Insurance).

e A combination of specific policies written with an umbrella policy covering
liabilities in excess of the required limits is acceptable to achieve the applicable
insurance coverage levels.

Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits
equal to or greater than the limits described below. Proof of insurance must be provided to
Fulton County Government prior to the start of any activities/services as described in the bid
document(s). Any and all Insurance Coverage(s) and Bonds required under the terms and
conditions of the contract shall be maintained during the entire length of the contract, including
any extensions or renewals thereto, and until all work has been completed to the satisfaction of
Fulton County Government.

Accordingly the Respondent shall provide a certificate evidencing the following:

1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE — STATUTORY
(In compliance with the Georgia Workers Compensation Acts and any other State
or Federal Acts or Provisions in which jurisdiction may be granted)

Employer’s Liability Insurance BY ACCIDENT EACH ACCIDENT  $100,000
Employer’s Liability Insurance BY DISEASE POLICY LIMIT
$500,000
Employer’s Liability Insurance BY DISEASE EACH EMPLOYEE
$100,000
2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability
Insurance)
Bodily Injury and Property Damage Liability Each Occurrence $1,000,000
(Other than Products/Completed Operations) General Aggregate
$2,000,000

Products\Completed Operation Aggregate Limit $2,000,000



Personal and Advertising Injury Limits $1,000,000
Damage to Rented Premises Limits $100,000

3. BUSINESS AUTOMOBILE LIABILITY INSURANCE
Combined Single Limits Each Occurrence $1,000,000
(Including operation of non-owned, owned, and hired automobiles).

4. UMBRELLA LIABILITY Each Occurrence $1,000,000
(In excess of above noted coverages)

5. PROFESSIONAL LIABILITY Per Claim/Aggregate
$2,000,000/$2,000,000
*Extended Reporting Period minimum 3 Years

Certificates of Insurance

Certificates shall state that the policy or policies shall not expire, be cancelled or altered without
at least thirty (30) days prior written notice to Fulton County Government. Policies and
Certificates of Insurance are to list Fulton County Government as an Additional Insured (except
for Workers’ Compensation and Professional Liability) and shall conform to all terms and
conditions (including coverage of the indemnification and hold harmless agreement) contained
in the Insurance and Risk Management Provisions. The General Liability Additional Insured
language should apply to on-going and completed-operations, using ISO form CG 2010 (11/85
version), its’ equivalent or on a blanket basis.

The Contractor insurance shall apply as Primary Insurance before any other insurance or self-
insurance, including any deductible, non-contributory, and Waiver of Subrogation provided in
favor of Fulton County.

Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with exception of
Workers Compensation and Professional Liability), with no Cross Suits exclusion.

If Fulton County Government shall so request, the Respondent, Contractor or Vendor will
furnish the County for its inspection and approval such policies of insurance with all
endorsements, or confirmed specimens thereof certified by the insurance company to be true
and correct copies.

Such certificates and notices must identify the “Certificate Holder” as follows:
Fulton County Government — Purchasing and Contract Compliance Department
130 Peachtree Street, S.W.

Suite 1168
Atlanta, Georgia 30303-3459

Certificates must list Project Name (where applicable).



Important:

It is understood that Insurance in no way Limits the Liability of the Contractor/Vendor.

USE OF PREMISES

Contractor/Vendor shall confine its apparatus, the storage of materials and the operations of its
workers to limits/requirements indicated by law, ordinance, permits and any restrictions of
Fulton County Government and shall not unreasonably encumber the premises with its
materials.

PROTECTION OF PROPERTY

Contractor/Vendor will adequately protect its own work from damage, will protect Fulton County
Government’s property from damage or loss and will take all necessary precautions during the
progress of the work to protect all persons and the property of others from damage or loss.

Contractor/Vendor shall take all necessary precautions for the safety of employees of the work
and shall comply with all applicable provisions of the Federal, State and local safety laws and
building codes to prevent accidents or injury to persons on, about, or adjacent to the premises
where work is being performed.

Contractor/Vendor shall erect and properly maintain at all times as required by the conditions
and progress of the work, all necessary safeguards for the protection of its employees, Fulton
County Government employees and the public and shall post all applicable signage and other
warning devices t protect against potential hazards for the work being performed.

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT

Consultant/Contractor shall indemnify, release, and hold harmless Fulton County, its
Commissioners and their respective officers, members, employees, and agents, from and
against all liability, damages, costs, expenses (including reasonable attorney's fees and
expenses incurred by any of them), claims, suits and judgments only to the extent such liability
arises or results from the negligence of the Consultant/Contractor in the delivery of the Work
under this Agreement, but such indemnity is limited to those liabilities arising from a Negligent
Professional Act, as defined below. This indemnification survives the termination of this
Agreement and shall also survive the dissolution or to the extent allowed by law, the bankruptcy
of Consultant/Contractor.

For the purposes of the Professional Services Indemnity above, a "Negligent Professional Act"
means a negligent act, error, or omission in the performance of Professional Services (or by any
person or entity, including joint ventures, for whom Consultant/Contractor is liable) that causes
liability and fails to meet the applicable professional standard of care, skill and ability under
similar conditions and like surrounding circumstances, as is ordinarily employed by others in
their profession.



CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND
AGREEING TO COMPLY WITH THIS INDEMNIFICATION AND HOLD HARMLESS
AGREEMENT, AND THE REPRESENTATIVE OF THE CONTRACTOR/VENDOR IDENTIFIED
BELOW IS AUTHORIZED TO SIGN CONTRACTS ON BEHALF OF THE RESPONDING
CONTRACTOR/VENDOR.

COMPANY: SIGNATURE:

NAME: TITLE:

DATE:




SECTION 5
PURCHASING FORMS & INSTRUCTIONS

This section contains the procurement forms that are required to be executed and submitted with the
bid package. This section does not contain all forms required to be included with the bid package
submittal.

To be deemed responsive to this ITB, Bidders must provide the information requested and complete in
detail all Purchasing Forms. The appropriate individual(s) authorized to commit the Bidder to the
Project must sign the Purchasing Forms. Bidders should reproduce each Purchasing Form, as
required, and complete the appropriate portions of the forms provided in this section.

e Form A: Non-Collusion Affidavit of Prime Bidder/Offeror
e Form B: Certificate of Acceptance of Request for Bid/Proposal Requirements
e Form C: Professional License Certifications (not applicable)
» Form C1 — Georgia Utility License Contractor License
» Form C2 — Georgia General Contractors License
» Form C3 — Georgia Professional License
e Form D: Certification Regarding Debarment
e Form E: Disclosure Form and Questionnaire
e Form F: Georgia Security and Immigration Contractor Affidavit and Agreement

e Form G: Georgia Security and Immigration Subcontractor Affidavit



FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR

STATE OF GEORGIA

COUNTY OF FULTON

I, certify that pursuant to Fulton County Code Section 102-
397, this bid or proposal is made without prior understanding, agreement or connection with any
corporation, firm or person submitting a bid for the same work, labor or service to be done or the
supplies, materials or equipment to be furnished and is in all respects fair and without collusion or
fraud. | understand collusive bidding is a violation of state and federal law and can result in fines,
prison sentences and civil damages awards. | agree to abide by all conditions of this bid or proposal
and certify that | am authorized to sign this bid or proposal for the bidder.

Affiant  further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e),
has not, by itself or with others, directly or
indirectly, prevented or attempted to prevent competition in such bidding or proposals by any means
whatsoever. Affiant further states that (s)he has not prevented or endeavored to prevent anyone from
making a bid or offer on the project by any means whatever, nor has Affiant caused or induced another
to withdraw a bid or offer for the work.

Affiant further states that the said offer of is bona fide, and that no
one has gone to any supplier and attempted to get such person or company to furnish the materials to
the bidder only, or if furnished to any other bidder, that the material shall be at a higher price.

(COMPANY NAME)

(PRESIDENT/VICE PRESIDENT)

Sworn to and subscribed before me this day of ,20

(SECRETARY/ASSISTANT SECRETARY)

(Affix corporate seal here, if a corporation)

Notary Public:

County:

Commission Expires:




NOTE:

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, AGENT,
OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN BIDDING FOR
OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH.

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS WHO
MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR OR
PROCURING THE CONTRACT SHALL MAKE THE OATH.

FORM B: FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL
REQUIREMENTS

This is to certify that on this day, offeror acknowledges that he/she has read this solicitation

document, pages # to # inclusive, including any addenda #
to # exhibit(s) # to# , attachment(s) # to# , and/or appendices
# to #, in its entirety, and agrees that no pages or parts of the document have

been omitted, that he/she understands, accepts and agrees to fully comply with the
requirements therein, and that the undersigned is authorized by the offeror to submit the

proposal herein and to legally obligate the offeror thereto.

This is also to certify that the offeror has reviewed the form Fulton County contract included in
the solicitation documents and agrees to be bound by its terms, or that the offeror certifies that it
is submitting any proposed modification to the contract terms with its proposal. The offeror
further certifies that the failure to submit proposed modifications with the proposal waives the
offeror’s right to submit proposed modifications later. The offeror also acknowledges that the
indemnification and insurance provisions of Fulton County’s contract included in the solicitation
documents are non-negotiable and that proposed modifications to said terms may be reason to

declare the offeror’s proposal as non-responsive.

Company:

Signature:

Name:

Title:

Date:

(Corporate Seal)



FORM C1: CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION

Contractor's Name:

Utility Contractor's Name:

Expiration Date of License:

| certify that the above information is true and correct and that the classification noted is applicable to
the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)



FORM C2: CONTRACTOR’S GEORGIA GENERAL CONTRACTOR'’S LICENSE
CERTIFICATION

Contractor's Name:

General Contractor’s License Number:

Expiration Date of License:

| certify that the above information is true and correct and that the classification noted is applicable to
the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)



FORM C3: GEORGIA PROFESSIONAL LICENSE CERTIFICATION

NOTE: Please complete this form for the work your firm will perform on this project.

Contractor's Name:

Performing work as: Prime Contractor Sub-Contractor

Professional License Type:

Professional License Number:

Expiration Date of License:

| certify that the above information is true and correct and that the classification noted is applicable to
the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)



FORM D: CERTIFICATION REGARDING DEBARMENT

(1) The Offeror certifies that neither it or its subcontractors is presently debarred, suspended,
proposed for debarment, declared ineligible, or otherwise excluded from doing business with
any government agency. Any such exclusion may cause prohibition of your firm from
participating in any procurement by the Fulton County Government.

(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or
subcontractor shall attach an explanation to this bid or proposal.

INSTRUCTIONS FOR CERTIFICATION

By signing and submitting this certification, the Offeror is providing the certification set out below:

(1) The certification in this clause is a material representation of fact upon which reliance will be
placed. If it is later determined that the prospective vendor knowingly rendered a false
certification, the Purchasing Agent may pursue all available remedies, including suspension
and/or debarment, for withdrawal of award or termination of a contract.

(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at
any time the Offeror learns that its certification was erroneous when submitted or has
become erroneous by reason of changed circumstances.

(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in
writing of any changes, if as a result of such changes, the Offeror certification regarding
debarment is affected.

DEBARMENT ORDINANCE

The following Section 102-449 of Fulton County Code of Laws establishes the procedure for the
debarment of contractors.

(a) Authority to suspend.

After reasonable notice to the entity involved and reasonable opportunity for that entity to be heard, the
Purchasing Agent, after consultation with user department, the County Manager and the County
Attorney shall have the authority to suspend an entity for cause from consideration for award of county
contracts. As used in this section, the term entity means any business entity, individual, firm,
contractor, subcontractor or business corporation, partnership, limited liability corporation, firm,
contractor, subcontractor or business structured; provided, further, that any such entity shall also be
subject to suspension under this section if any of its constituents, members, subcontractors at any tier
of such entity’s and the entity, or any constituent or member, knew or should have known of the
commission of the act. The suspension shall be for a period not to exceed three (3) years unless cause
is based on a felony conviction for an offense related or associated with fraudulent contracting or
misappropriation of funds wherein the suspension shall not exceed seven (7) years.

(b) Causes for Suspension. The causes for suspension include:
(1) Conviction for commission of a criminal offense as an incident to obtain or attempting

to obtain a public or private contract or subcontract, or in performance of such contract
or subcontract;



(2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery,
falsification or destruction of records, receiving stolen property or other offense
indicating a lack of business integrity or business honesty which currently, seriously
and directly affects responsibility as a county contractor.

(3) Conviction of state or federal anti-trust statues arising out of the solicitation and
submission of bids and proposals;

(4) Violation of contract provisions, as set forth below, of a character which is regarded by
the Purchasing Agent to be so serious as to justify suspension action:

a. Failure to perform in accordance with the specifications within a time limit
provided in a county contract;

b. A recentrecord of failure to perform or unsatisfactory performance in accordance
with the terms of one or more contracts; provided, that failure to perform or
unsatisfactory performance caused by acts beyond the control of the contractor
shall not be considered to be a basis for suspension;

c. Material representation of the composition of the ownership or workforce or
business entity certified to the county as a minority business enterprise; or

d. Falsification of any documents.

(5) For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code
of Ethics.

(6) Knowing misrepresentation to the county, of the use which a majority owned contractor
intends to make a minority business enterprise (a business entity at least 51 percent of
which is owned and controlled by minority persons, as defined in Fulton County Code
Section 102-431) as a subcontractor or a joint venture partner, in performing work
under contract with the County.

Failure to fully and truthfully provide the information required, may result in the disqualification of your

bid/proposal from consideration or termination of the Contract, once awarded. This document must be
completed and included as a part of the bid/proposal package along with other required documents.

[SIGNATURES ON NEXT PAGE]



Under penalty of perjury, | declare that | have examined this certification and all attachments hereto, if
applicable, to the best of my knowledge and belief, and all statements contained hereto are true,
correct, and complete.

On this day of , 20

(Legal Name of Offeror) (Date)

(Signature of Authorized Representative) (Date)

(Title)



FORM E: DISCLOSURE FORM AND QUESTIONNAIRE

1. Please provide the names and business addresses of each of the Offeror’'s firm’s officers
and directors.

For the purposes of this form, the term “Offeror” means an entity that responds to a
solicitation for a County contract by either submitting a proposal in response to a
Request for Proposal or a Request for Qualification or a Bid in response to an Invitation
to Bid. Describe accurately, fully and completely, their respective relationships with said
Offeror, including their ownership interests and their anticipated role in the management
and operations of said Offeror.

2. Please describe the general development of said Offeror's business during the past five
(5) years, or such shorter period of time that said Offeror has been in business.

3. Please state whether any employee, agent or representative of said Offeror who is or will
be directly involved in the subject project has or has ever: (i) directly or indirectly had a
business relationship with Fulton County; (ii) directly or indirectly received revenues from
Fulton County; or (iii) directly or indirectly receives revenues from the result of
conducting business on Fulton County property or pursuant to any contract with Fulton
County. Please describe in detail any such relationship.



LITIGATION DISCLOSURE:

Failure to fully and truthfully disclose the information required, may result in the disqualification
of your bid or proposal from consideration or termination of the Contract, once awarded.

1. Please state whether any of the following events have occurred in the last five (5) years
with respect to said Offeror. If any answer is yes, explain fully the following:

(@) whether a petition under the federal bankruptcy laws or state insolvency laws
was filed by or against said Offeror, or a receiver fiscal agent or similar officer
was appointed by a court for the business or property of said Offeror;

Circle One: YES NO

(b) whether Offeror was subject of any order, judgment, or decree not subsequently
reversed, suspended or vacated by any court of competent jurisdiction,
permanently enjoining said Offeror from engaging in any type of business
practice, or otherwise eliminating any type of business practice; and

Circle One: YES NO

(© whether said Offeror's business was the subject of any civil or criminal
proceeding in which there was a final adjudication adverse to said or Offeror,
which directly arose from activities conducted by the business unit or corporate
division of said Offeror which submitted a bid or proposal for the subject project.
If so please explain.

Circle One: YES NO

2. Have you or any member of your firm or team to be assigned to this engagement ever
been indicted or convicted of a criminal offense within the last five (5) years?

Circle One: YES NO
3. Have you or any member of your firm or team been terminated (for cause or otherwise)
from any work being performed for Fulton County or any other Federal, State or Local
Government?
Circle One: YES NO
4, Have you or any member of your firm or team been involved in any claim or litigation

adverse to Fulton County or any other federal, state or local government, or private
entity during the last three (3) years?

Circle One: YES NO

5. Has any offeror, member of offeror's team, or officer of any of them (with respect to any
matter involving the business practices or activities of his or her employer), been notified
within the five (5) years preceding the date of this offer that any of them are the target of
a criminal investigation, grand jury investigation, or civil enforcement proceeding?

Circle One: YES NO



If you have answered “YES” to any of the above questions, please indicate the name(s) of the
person(s), the nature, and the status and/or outcome of the information, indictment, conviction,
termination, claim or litigation, the name of the court and the file or reference number of the
case, as applicable. Any such information should be provided on a separate page, attached to
this form and submitted with your proposal.

NOTE: If any response to any question set forth in this questionnaire has been disclosed
in any other document, a response may be made by attaching a copy of such disclosure.
(For example, said Offeror's most recent filings with the Securities and Exchange
Commission (“SEC”) may be provided if they are responsive to certain items within the
guestionnaire.) However, for purposes of clarity, Offeror should correlate its responses
with the exhibits by identifying the exhibit and its relevant text.

Disclosures must specifically address, completely respond and comply with all information
requested and fully answer all questions requested by Fulton County. Such disclosure must be
submitted at the time of the bid or proposal submission and included as a part of the
bid/proposal submitted for this project.  Disclosure is required for Offerors, joint venture
partners and first-tier subcontractors.

Failure to provide required disclosure, submit officially signed and notarized documents or
respond to any and all information requested/required by Fulton County can result in the
bid/proposal declared as non-responsive. This document must be completed and included as a
part of the bid/proposal package along with other required documents.

[SIGNATURES ON NEXT PAGE]



Under penalty or\f perjury, | declare that | have examined this questionnaire and all attachments
hereto, if applicable, to the best of my knowledge and belief, and all statements contained
hereto are true, correct, and complete.

On this day of ,20

(Legal Name of Proponent) (Date)

(Signature of Authorized Representative)  (Date)

(Title)

Sworn to and subscribed before me,

This day of , 20

(Notary Public) (Seal)

Commission Expires

(Date)



FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND
AGREEMENT

Instructions:

Contractors must attest to compliance with the requirements of O.C.G.A 13-10-91 and the
Georgia Department of Labor Rule 300-10-01-.02 by executing the Contractor Affidavit
provided.



STATE OF GEORGIA

COUNTY OF FULTON

FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND
AGREEMENT

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the
physical performance of services' under a contract with [insert name of prime contractor]
on behalf of Fulton County
Government has registered with and is participating in a federal work authorization program*,?
in accordance with the applicability provisions and deadlines established in O.C.G.A. 13-10-91.

The undersigned further agrees that, should it employ or contract with any subcontractor(s) in
connection with the physical performance of services to this contract with Fulton County
Government, contractor will secure from such subcontractor(s) similar verification of
compliance with O.C.G.A. 13-10-91 on the Subcontractor Affidavit provided in Rule 300-10-01-
.08 or a substantially similar form. Contractor further agrees to maintain records of such
compliance and provide a copy of each such verification to the Fulton County Government at
the time the subcontractor(s) is retained to perform such service.

EEV/Basic Pilot Program* User Identification Number

BY: Authorized Officer of Agent
(Insert Contractor Name)

Title of Authorized Officer or Agent of Contractor

Printed Name of Authorized Officer or Agent

Sworn to and subscribed before me this day of ,20

Notary Public:

County:

Commission Expires:

'0.C.G.A.§ 13-10-90(4), as amended by Senate Bill 160, provides that “physical performance of services” means any performance of labor or
services for a public employer (e.g., Fulton County) using a bidding process (e.g., ITB, RFQ, RFP, etc.) or contract wherein the labor or services
exceed $2,499.99, except for those individuals licensed pursuant to title 26 or Title 43 or by the State Bar of Georgia and is in good standing
when such contract is for service to be rendered by such individual.

2*[Any of the electronic verification of work authorization programs operated by the United States Department of Homeland Security or any
equivalent federal work authorization program operated by the United States Department of Homeland Security to verify information of newly
hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603].



FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT

Instructions:

In the event that your company is awarded the contract for this project, and will be utilizing the
services of any subcontractor(s) in connection with the physical performance of services
pursuant to this contract, the following affidavit must be completed by such subcontractor(s).
Your company must provide a copy of each such affidavit to Fulton County Government,
Department of Purchasing & Contract Compliance with the proposal submittal.

All subcontractor affidavit(s) shall become a part of the contract and all subcontractor(s)
affidavits shall be maintained by your company and available for inspection by Fulton County
Government at any time during the term of the contract. All subcontractor(s) affidavit(s) shall
become a part of any contractor/subcontractor agreement(s) entered into by your company.



STATE OF GEORGIA

COUNTY OF FULTON

FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A.
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the
physical performance of services® under a contract with [insert name of prime contractor]
behalf of Fulton County
Government has registered with and is participating in a federal work authorization program*,*
in accordance with the applicability provisions and deadlines established in O.C.G.A. 13-10-91.

EEV/Basic Pilot Program* User Identification Number

BY: Authorized Officer of Agent
(Insert Subcontractor Name)

Title of Authorized Officer or Agent of Subcontractor

Printed Name of Authorized Officer or Agent

Sworn to and subscribed before me this day of , 20

Notary Public:

County:

Commission Expires:

®0.C.G.A.§ 13-10-90(4), as amended by Senate Bill 160, provides that “physical performance of services” means any performance of labor or
services for a public employer (e.g., Fulton County) using a bidding process (e.g., ITB, RFQ, RFP, etc.) or contract wherein the labor or services
exceed $2,499.99, except for those individuals licensed pursuant to title 26 or Title 43 or by the State Bar of Georgia and is in good standing
when such contract is for service to be rendered by such individual.

**[Any of the electronic verification of work authorization programs operated by the United States Department of Homeland Security or any
equivalent federal work authorization program operated by the United States Department of Homeland Security to verify information of newly
hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603].



SECTION 6
CONTRACT COMPLIANCE REQUIREMENTS
NON-DISCRIMINATION IN PURCHASING AND CONTRACTING

It is the policy of Fulton County Government that discrimination against businesses by reason of
the race, color, gender or national origin of the ownership of any such business is prohibited.
Furthermore, it is the policy of the Board of Commissioners (“Board”) that Fulton County and all
vendors and contractors doing business with Fulton County shall provide to all businesses the
opportunity to participate in contracting and procurement paid, in whole or in part, with monetary
appropriations of the Board without regard to the race, color, gender or national origin of the
ownership of any such business. Similarly, it is the policy of the Board that the contracting and
procurement practices of Fulton County should not implicate Fulton County as either an active
or passive participant in the discriminatory practices engaged in by private contractors or
vendors seeking to obtain contracts with Fulton County.

Implementation of Equal Employment Opportunity (EEO) Policy

The County effectuates Equal Employment Opportunity thru Policy #800-8, Non-Discrimination
in Contracting and Procurement. This policy considers racial and gender workforce availability.
The availability of each workgroup is derived from the work force demographics set forth in the
2000 Census EEO file prepared by the United States Department of Commerce for the
applicable labor pool normally utilized for the contract.

Monitoring of EEO Policy

Upon award of a contract with Fulton County, the successful bidder/proposer must complete an
Equal Employment Opportunity Report (EEOR), describing the racial and gender make-up of
the firm’s work force. If the EEOR indicates that the firm’'s demographic composition indicates
underutilization of employees of a particular ethnic group for each job category, the firm will be
required to submit an aggressive action plan setting forth steps the firm will take to address the
identified underutilization.

DETERMINATION OF GOOD FAITH EFFORTS

During the course of the project, the Prime Contractor shall demonstrate that they have made all
efforts reasonably possible to ensure that Minority and Female Business Enterprises (MFBE)
have had a full and fair opportunity to compete and win subcontracts on this project. The Prime
Contractor is required to include all outreach attempts that would demonstrate a “Good Faith
Effort” in the solicitation of sub-consultants/subcontractors.

Written documentation demonstrating the Prime Contractor's outreach efforts to identify,
contact, contract with or utilize Minority or Female owned businesses shall include holding pre-
bid conferences, publishing advertisements in general circulation media, trade association
publications, minority-focused media, and the County’s bid board, as well as other efforts.

Include a list of publications where the advertisement was placed as well as a copy of the
advertisement. Advertisement shall include at a minimum, scope of work, project location,
location(s) of where plans and specifications may be viewed or obtained and trade or scopes of
work for which subcontracts are being solicited.



EQUAL BUSINESS OPPORTUNITY PLAN (EBO PLAN)

In addition to the proposal submission requirements, each vendor must submit an Equal
Business Opportunity Plan (EBO Plan) with their bid/proposal. The EBO Plan is designed to
enhance the utilization of a particular racial, gender or ethnic group by a bidder/proposer,
contractor, or vendor or by Fulton County. The respondent must outline a plan of action to
encourage and achieve diversity and equality in the available procurement and contracting
opportunities with this solicitation.

The EBO Plan must identify and include:

1. Potential opportunities within the scope of work of this solicitation that will allow for
participation of racial, gender or ethnic groups.

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and
female business utilization in this solicitation.

Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships
with minority and female businesses in an effort to achieve contracting and procurement
diversity.

Prompt Payment: The prime contractor must certify in writing and must document all
subcontractors, sub-consultants and suppliers have been promptly paid for work and materials,
(less any retainage by the prime contractor prior to receipt of any further progress payments).
In the event the prime contractor is unable to pay subcontractors, sub-consultants or suppliers
until it has received a progress payment from Fulton County, the prime contractor shall pay all
subcontractors, sub-consultants or suppliers funds due from said progress payment within forty-
eight (48) hours of receipt of payment from Fulton County. In no event shall a subcontractor,
sub-consultant or supplier be paid later than fifteen (15) days as provided for by state law.

REQUIRED FORMS AND EBO PLAN

In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination
in Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the
following completed documents. Failure to provide this information shall result in the proposal
being deemed non-responsive.

Exhibit A — Promise of Non-Discrimination

Exhibit B — Employment Report

Exhibit C — Schedule of Intended Subcontractor Utilization

Exhibit D — Letter of Intent to Perform as a Subcontractor or Provide Materials or

Services

= Exhibit E — Declaration Regarding Subcontractors Practices

= Exhibit F — Joint Venture Disclosure Affidavit

= Equal Business Opportunity Plan (EBO Plan). This document is not a form
rather a statement created by the bidder/proposer on its company letter head
addressing the EBO Plan requirements.

= Exhibit H — First Source Jobs Program Information, Form 1

The following document must be completed as instructed if awarded the project:

= Exhibit G — Prime Contractor’s Subcontractor Utilization Report
= Exhibit H — First Source Jobs Program Agreement, Form 2



All Contract Compliance documents (Exhibits A — H and EBO Plan) are to be placed in a
separate sealed envelope clearly marked “Contract Compliance”. The EBO Plan must be

submitted on company letterhead. These documents are considered part of and should be
submitted with the Technical Proposal.



“Know all persons by these presents, that I/'We (

EXHIBIT A — PROMISE OF NON-DISCRIMINATION

Name

Title Firm Name

Hereinafter “Company”, in consideration of the privilege to bid on or obtain contracts funded, in
whole or in part, by Fulton County, hereby consent, covenant and agree as follows:

1)

2)

3)

4)

5)

6)

SIGNATURE:

ADDRESS:

No person shall be excluded from participation in, denied the benefit of, or
otherwise discriminated against on the basis of race, color, national origin or
gender in connection with any bid submitted to Fulton County for the
performance of any resulting there from,

That it is and shall be the policy of this Company to provide equal opportunity to
all businesses seeking to contract or otherwise interested in contracting with this
Company without regard to the race, color, gender or national origin of the
ownership of this business,

That the promises of non-discrimination as made and set forth herein shall be
continuing in nature and shall remain in full force and effect without interruption,

That the promise of non-discrimination as made and set forth herein shall be
made a part of, and incorporated by reference into, any contract or portion
thereof which this Company may hereafter obtain,

That the failure of this Company to satisfactorily discharge any of the promises of
non-discrimination as made and set forth herein shall constitute a material
breach of contract entitling the Board to declare the contract in default and to
exercise any and all applicable rights and remedies, including but not limited to
cancellation of the contract, termination of the contract, suspension and
debarment from future contracting opportunities, and withholding and/or forfeiture
of compensation due and owning on a contract; and

That the bidder shall provide such information as may be required by the Director
of Contract Compliance pursuant to Section 4.4 of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance.

TELEPHONE NUMBER:




EXHIBIT B — EMPLOYMENT REPORT

The demographic employment make-up for the bidder must be identified and submitted with this bid/proposal. In addition, if subcontractors will be
utilized by the bidder/proposer to complete this project, then the demographic employment make-up of the subcontractor(s) must be identified and

submitted with this bid.

BLACK or NATIVE
TOTAL TOTAL WHITE | AFRICAN | HISPANIC | AMERICA HAWAIIA | TWO or
JOB CATEGORIES EMPLOY | MINORITI (Not AMERICA or N INDIAN ASIAN N or MORE
ED ES Hispanic | N (Not of LATINO or OTHER RACES
Origin) Hispanic ALASKAN PACIFIC
Origin) NATIVE ISLANDE
(AIAN) R (NHOP)
M F M F M F M F M F M F M F M F M F
EXECUTIVE/SENIOR LEVEL
OFFICIALS and MANAGERS
FIRST/MID LEVEL OFFICIALS
and MANAGERS
PROFESSIONALS
TECHNICIANS
SALES WORKERS
ADMINISTRATIVE SUPPORT
WORKERS
CRAFT WORKERS
OPERATIVES
LABORERS & HELPERS
SERVICE WORKERS
TOTAL
FIRMS’S NAME
ADDRESS
TELEPHONE
This completed form is for (Check only Bidder/Proposer Subcontractor

one):
Submitted by:

Date Completed:




EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION

If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this
form must be completed and submitted with the bid/proposal. All prime bidders/proposers
must include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will be
utilized under the scope of work/services.

Prime Bidder/Proposer:

ITB/RFP Number:

Project Name or Description of Work/Service(s):

1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is is not a
minority or female owned and controlled business enterprise. (Please indicate below the
portion of work, including, percentage of bid/proposal amount that your firm will carry out
directly):

2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement.

3. Sub-Contractors (including suppliers) to be utilized in the performance of this scope of
work/service(s), if awarded, are:

SUBCONTRACTOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED**
WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American
(HBE); Native American (NABE); White Female American (WFBE); **If yes, please attach
copy of recent certification.



SUBCONTRACTOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE:

%

SUBCONTRACTOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE:

%

SUBCONTRACTOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

WORK TO BE PERFORMED:

COUNTY CERTIFIED**

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE:

%

SUBCONTRACTOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

WORK TO BE PERFORMED:

COUNTY CERTIFIED**

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE:

%

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American
(HBE); Native American (NABE); White Female American (WFBE); **If yes, please attach

copy of recent certification.

Total Dollar Value of Subcontractor Agreements: ($)




Total Percentage Value: (%)

CERTIFICATION: The undersigned certifies that he/she has read, understands and agrees to
be bound by the Bid/Proposer provisions, including the accompanying Exhibits and other terms
and conditions regarding sub-contractor utilization. The undersigned further certifies that he/she
is legally authorized by the Bidder/Proposer to make the statement and representation in this
Exhibit and that said statements and representations are true and correct to the best of his/her
knowledge and belief. The undersigned understands and agrees that if any of the statements
and representations are made by the Bidder/Proposer knowing them to be false, or if there is a
failure of the intentions, objectives and commitments set forth herein without prior approval of
the County, then in any such event the Contractor’s acts or failure to act, as the case may be,
shall constitute a material breach of the contract, entitling the County to terminate the Contract
for default. The right to so terminate shall be in addition to, and in lieu of, any other rights and
remedies the County may have for other defaults under the contract.

Signature: Title:

Firm or Corporate Name:

Address:

Telephone: ( )

Fax Number: ( )

Email Address:




EXHIBIT D

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR
OR
PROVIDE MATERIALS OR SERVICES

This form must be completed by ALL known subcontractor and submitted with the bid/proposal.
The Prime Contractor must submit Letters of Intent for ALL known subcontractors at time of bid
submission.

To:

(Name of Prime Contractor Firm)

From:

(Name of Subcontractor Firm)

ITB/RFP Number:

Project Name:

The undersigned is prepared to perform the following described work or provide materials or
services in connection with the above project (specify in detail particular work items, materials,
or services to be performed or provided):

Project Project Estimated
Commenc | Completio Dollar
Description of Work e Date n Date Amount
(Prime Bidder) (Subcontractor)
Signature Signature
Title Title

Date Date




EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES

If the bidder/proposer does not intend to subcontract any portion of the scope of work
services(s), this form must be completed and submitted with the bid/proposal.

hereby declares that it is my/our intent to

(Bidder)

perform 100% of the work required for

(ITB/RFP Number)

(Description of Work)
In making this declaration, the bidder/proposer states the following:

1. That the bidder/proposer does not customarily subcontract elements of this type
project, and normally performs and has the capability to perform and will perform all
elements of the work on this project with his/her own current work forces;

2. If it should become necessary to subcontract some portion of the work at a later
date, the bidder/proposer will comply with all requirements of the County’s Non-
Discrimination Ordinance in providing equal opportunities to all firms to subcontract
the work. The determination to subcontract some portion of the work at a later date
shall be made in good faith and the County reserves the right to require additional
information to substantiate a decision made by the bidder/proposer to subcontract
work following the award of the contract. Nothing contained in this provision shall be
employed to circumvent the spirit and intent of the County’s Non-Discrimination
Ordinances;

3. The bidder will provide, upon request, information sufficient for the County to verify
Item Number one.

AUTHORIZED COMPANY REPRESENTATIVE

Name: Title: Date:

Signature:

Firm:

Address:

Phone Number:

Fax Number:

Email Address:




EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT

ITB/RFP No.

Project Name

This form must be completed and submitted with the bid/proposal if a joint venture approach is
to be undertaken.

In order to evaluate the extent of small, minority and female business involvement being
proposed by a Bidder/Proposer, certain relevant information must be provided prior to contract
award. The information requested below is to clearly identify and explain the extent of small
business participation in the proposed joint venture. All items must be properly addressed
before the business entity can be evaluated.

1. Firms:

1) Name of Business:
Street Address:
Telephone No.:
Nature of Business:

2) Name of Business:
Street Address:
Telephone No.:
Nature of Business:

3) Name of Business:
Street Address:
Telephone No.:
Nature of Business:

NAME OF JOINT VENTURE (If applicable):

ADDRESS:

PRINCIPAL OFFICE:

OFFICE PHONE:




Note: Attach additional sheets as required

1.

10.

11.

12.

13.

Describe the capital contributions by each joint venturer and accounting thereof.

Describe the financial controls of the joint venture, e.g., will a separate cost center be
established? Which venturer will be responsible for keeping the books? How will the
expense therefore be reimbursed? What is the authority of each joint venture to commit
or obligate the order?

Describe any ownership, options for ownership, or loans between the joint ventures.
Identify terms thereof.

Describe the estimated contract cash flow for each joint venturer.

To what extent and by whom will the on-site work be supervised?

To what extent and by whom will the administrative office be supervised?

Which joint venturer will be responsible for material purchases including the estimated
cost thereof? How will the purchase be financed?

Which joint venturer will provide equipment? What is the estimated cost thereof? How
will the equipment be financed?

Describe the experience and business qualifications of each joint venturer.

Submit a copy of all joint venture agreements and evidence of authority to do business in
the State of Georgia as well as locally, to include all necessary business licenses.

Percent of Minority/Female Business Enterprises ownership by each joint venture in
terms of profit and loss sharing:

The authority of each joint venturer to commit or obligate the other:

Number of personnel to be involved in project, their crafts and positions and whether
they are employees of the Minority/Female Business Enterprises enterprise, the majority
firm or the joint venture:




14. Identification of control and participation in venture; list those individuals who are
responsible for day-to-day management and policy decision-maker, including, but not
limited to, those with prime responsibility for areas designated below; (use additional
sheets if necessary)

Financial Supervision

Sex Decisions Field Operation

pd
w

ame

QO
(@]
@

In connection with any work that these firms, as a joint venture, might be authorized to
perform in connection with above captioned contract, we each do hereby authorize
representatives of the Fulton County Department of Contract Compliance, Departments
of Purchasing and Contract Compliance, and Finance, under the direction of the County
Manger’s Office, to examine, from time to time, the books, records and files to the extent
that such relate to this County project.

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT
THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND
THAT WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS
AFFIDAVIT AND GRANT THE ABOVE PRIVILEGE.

FOR

(Company)
Date:

(Signature of Affiant)

(Printed Name)

(Company)
Date:

(Signature of Affiant)

(Printed Name)
State of
County of
On this day of , 20___, before me, appeared ,
the undersigned officer, personally appeared known

to me to be the person described in the foregoing Affidavit and acknowledges that he
(she) executed the same in the capacity therein stated and for the purpose therein

contained.



EXHIBIT — G PRIME CONTRACTOR/SUB-CONTRACTOR UTILIZATION REPORT

This report must be submitted by the tenth day of each month, along with a copy of your monthly invoice (schedule of values/payment
application) to Contract Compliance. Failure to comply shall result in the County commencing proceedings to impose sanctions to the prime
contractor, in addition to pursuing any other available legal remedy. Sanctions may include the suspending of any payment or part thereof,
termination or cancellation of the contract, and the denial of participation in any future contracts awarded by Fulton County.

PROJECT NAME:
REPORTING PERIOD
PROJECT
FROM: NUMBER:
PROJECT
TO: LOCATION:
Contract Contract Award Change Order Contract %
PRIME CONTRACTOR Award Date Amount Amount Period Complete
to Date
Name:
Address:
Telephone
#:
AMOUNT OF REQUISITION THIS PERIOD: $
TOTAL AMOUNT REQUISITION TO DATE: $
TOTAL AMOUNT REQUISITION TO DATE:_$
SUBCONTRACTOR UTILIZATION (add additional rows as necessary)
Contract Amount Paid Amount Contract Period
Name of Sub-Contractor Description of Amount To Date Requisition This | Starting Date

Work Period Ending Date




TOTALS

Executed By:

Notary:

(Signature)

Date:

(Printed Name)

My Commission Expires:



Should you have questions regarding any of the documents contained in Section 6,
please feel free to contact the Office of Contract Compliance at (404) 763-6300, for further
assistance.




EXHIBIT H

FULTON COUNTY FIRST SOURCE JOBS PROGRAM

STATEMENT OF POLICY:

It is the policy of Fulton County Government to provide employment opportunities to the citizens
of Fulton County. This policy will apply to all contracts procured through the Department of
Purchasing & Contract Compliance valued in excess of $200,000. The Prime Contractor is
expected to utilize the First Source Jobs Program to fill 50% of the entry level jobs which arise
as a result of any project funded in whole or in part with County funds with residents of Fulton
County.

PURPOSE:

The purpose of this policy is to create a pool of employable persons who are residents of Fulton County
to be called upon as a source to fill jobs created as a result of any eligible project funded in whole or in
part with County funds in order to provide stable economic opportunities for families throughout the
County. The First Source Jobs Program will be implemented by the Department of Purchasing & Contract
Compliance and the Office of Workforce Development.

MONITORING POLICY:

Upon execution of a contract with Fulton County Government, the First Source Jobs Agreement (FSJ
Form 2) will become a part of the contract between the bidder/proposer and Fulton County Government.
The First Source Jobs Program will be monitored during routine site visits by the Office of Contract
Compliance along with the Office of Workforce Development.

FORM 1



FULTON COUNTY
First Source Jobs Program Information

Company Name:

Project Number:

Project Name:

The following entry-level positions will become available as a result of the above
referenced contract with Fulton County.

1.

2.

5.

6.

Include a job description and all required qualifications for each position listed above.

Identify a company representative and contact phone number who will be responsible for
coordinating with the First Source Jobs Program:

Company Representative:

Phone Number:

Email Address:

FORM 2



FULTON COUNTY
First Source Jobs Program Agreement

Awarded Contractor's Name:

Formal Contract Name:

RFP/ITB Number:

Contact Person:

Contact Phone:

The contractor listed above agrees to the following:

1. The contractor shall make a good faith effort to fill 50% of the entry level position(s)
created by this project using the Fulton County First Source Jobs Program.

2. The contractor shall provide the applicable details of every entry level job in writing
within the required form.

3. The contractor shall be expected to present documentation that confirms employment
terms to both the employee and Fulton County.

The Office of Contract Compliance will assist with monitoring the participation of First Source
Jobs Program employees during routine site visits and report findings to the Office of Workforce
Development for confirmation and follow-up. The Office of Workforce Development shall notify
the Director of Human Services and the Purchasing Agent of any determination of non-
compliance with the requirements of this policy and recommend a resolution or action to be
taken.

Upon a determination by the Purchasing Agent and the Director of Human Services that a
contractor has failed to comply with any portion of this policy, the County may impose the
following:

1. Ten percent (10%) of all future payments under the involved eligible project shall be
entitled to be withheld from a contractor that has violated this policy until the contractor
complies with the provisions of this policy.

The undersigned agrees to the terms and conditions set forth in this agreement.

Contractor’s Official Title: Date:

Contractor's Name:

Contractor’s Signature:

FORM 3
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People Customer Services
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Innovation Equal Opportunity
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For

DEPARTMENT OF WATER RESOURCES
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CONTRACT AGREEMENT

Contractor: [Insert Contractor Name]

Contract No.: 141TB, Water Quality Monitoring

Address: [Insert Contractor Address]

City, State

Telephone: [Insert Contractor telephone #]
Email: [Insert Consultant Email]
Contact: [Insert Contractor Contact Name]

[Insert Contractor Contact Title

This Agreement made and entered into effective the day of , 20
by and between FULTON COUNTY, GEORGIA, a political subdivision of the State of
Georgia, hereinafter referred to as “County”, and [Insert Contractor Company
Name], hereinafter referred to as “Contractor”, authorized to transact business in the
State of Georgia.

WITNESSETH

WHEREAS, County through its Department of Water Resources hereinafter referred
to as the “Department”, desires to retain a qualified and experienced Contractor to
provide water guality monitoring and other services, hereinafter, referred to as the
"Project".

WHEREAS, Contractor has represented to County that it is experienced and has
gualified and local staff available to commit to the Project and County has relied upon
such representations.

NOW THEREFORE, for and in consideration of the mutual covenants contained herein,
and for other good and valuable consideration, County and Contractor agree as follows:

ARTICLE 1. CONTRACT DOCUMENTS

County hereby engages Contractor, and Contractor hereby agrees, to perform the
services hereinafter set forth in accordance with this Agreement, consisting of the
following contract documents:

I. Form of Agreement;

Il. Addenda;

[ll. Exhibit A: General Conditions;

IV. Exhibit B: Special Conditions [where applicable]



V. Exhibit C: Scope of Work

VI. Exhibit D: Compensation;

VII. Exhibit E: Purchasing Forms;
VIII. Exhibit F: Contract Compliance Forms;

IX. Exhibit G: Insurance and Risk Management Form;

X. Exhibit H: Payment & Performance Bonds (if applicable)

The foregoing documents constitute the entire Agreement of the parties pertaining to
the Project hereof and is intended as a complete and exclusive statement of promises,
representations, discussions and agreements oral or otherwise that have been made in
connection therewith. No modifications or amendment to this Agreement shall be
binding upon the parties unless the same is in writing, conforms to Fulton County
Purchasing Code, Division 6 governing change orders, is signed by the County’s and
the Contractor’s duly authorized representatives, and entered upon the meeting minutes
of the Fulton County Board of Commissioners.

If any portion of the Contract Documents shall be in conflict with any other portion, the
various documents comprising the Contract Documents shall govern in the following
order of precedence: 1) the Agreement, 2) the Bid document, 3) any Addenda, 4)
change orders, 5) the exhibits, and 6) portions of Contractor’'s proposal that was
accepted by the County and made a part of the Contract Documents.

The Agreement was approved by the Fulton County Board of Commissioners on [Insert
Board of Commissioners approval date and item number].

ARTICLE 2. SEVERABILITY

If any provision of this Agreement is held to be unenforceable for any reason, the
unenforceability thereof shall not affect the remainder of the Agreement, which shall
remain in full force and effect, and enforceable in accordance with its terms.

ARTICLE 3. DESCRIPTION OF PROJECT

County and Contractor agree the Project is to provide water guality monitoring and
other services. All exhibits referenced in this agreement are incorporated by reference
and constitute an integral part of this Agreement as if they were contained herein.

ARTICLE 4. SCOPE OF WORK

Unless modified in writing by both parties in the manner specified in the agreement,
duties of Contractor shall not be construed to exceed those services specifically set
forth herein. Contractor agrees to provide all services, products, and data and to
perform all tasks described in Exhibit C, Scope of Work.



ARTICLE 5. SERVICES PROVIDED BY COUNTY

Contractor shall gather from County all available non-privileged data and information
pertinent to the performance of the services for the Project. Certain services as
described in Exhibit C, Scope of Work, if required, will be performed and furnished by
County in a timely manner so as not to unduly delay Contractor in the performance of
said obligations. County shall have the final decision as to what data and information is
pertinent.

County will appoint in writing a County authorized representative with respect to work to
be performed under this Agreement until County gives written notice of the appointment
of a successor. The County’s authorized representative shall have complete authority to
transmit instructions, receive information, and define County’s policies, consistent with
County rules and regulations. Contractor may rely upon written consents and approvals
signed by County’s authorized representative that are consistent with County rules and
regulations.

ARTICLE 6. MODIFICATIONS

If during the course of performing the Project, County and Contractor agree that it is
necessary to make changes in the Project as described herein and referenced exhibits,
such changes will be incorporated by written amendments in the form of Change Orders
to this Agreement. Any such Change Order and/or supplemental agreement shall not
become effective or binding unless approved by the Board of Commissioners and
entered on the minutes. Such modifications shall conform to the requirements of the
Fulton County Purchasing Code, Division 6, which is incorporated by reference herein.

ARTICLE 7. SCHEDULE OF WORK

Contractor shall not proceed to furnish such services and County shall not become
obligated to pay for same until a written authorization to proceed (Notice to Proceed)
has been sent to Contractor from County. The Contractor shall begin work under this
Agreement no later than five (5) days after the effective date of notice to proceed.

ARTICLE 8. CONTRACT TERM

MULTI-YEAR CONTRACT TERM

The period of this Agreement shall consist of a series of Terms as defined below. The
County is obligated only to pay such compensation under this Agreement as may
lawfully be made from funds budgeted and appropriated for that purpose during the
County’s then current fiscal year.

a. Commencement Term



The “Commencement Term” of this Agreement shall begin on [Insert start date],
the starting date, and shall end absolutely and without further obligation on the part
of the county on the 31° day of December [Insert year]. The Commencement Term
shall be subject to events of termination and the County’s termination rights that
are described elsewhere in this Agreement. Notwithstanding anything contained in
this Agreement, the County’s obligation to make payments provided under this
Agreement shall be subject to the County’s annual appropriations of funds for the
goods, services, materials, property and/or supplies procured under this
Agreement by the County’s governing body and such obligation shall not constitute
a pledge of the County’s full faith and credit within the meaning of any
constitutional debt limitation.

b. Renewal Terms

Unless the terms of this Agreement are fulfilled with no further obligation of the part
of either party on or before the final date of the Commencement Term as stated
above, or unless an event of termination as defined within this Agreement occurs
during the Commencement Term, this Agreement may be renewed at the written
option of the County upon the approval of the County Board of Commissioners for
two (2) one-year (“Renewal Terms”). However, no Renewal Term of this
Agreement shall be authorized nor shall any Renewal Term of this Agreement
commence unless and until each Renewal Term has first been approved in writing
by the County Board of Commissioners for the calendar year of such Renewal
Term. If approved by the County Board of Commissioners, the First Renewal Term
shall begin on the 1 day of January, 2016 and shall end no later than the 31°' day
of December, 2016. If approved by the County Board of Commissioners, the
Second Renewal Term shall begin on the 1% day of January, 2017 and shall end
no later than the 31% day of December, 2017. If the County chooses not to
exercise any Renewal Term as provided in this Section, then the Term of this
Agreement then in effect shall also be deemed the “Ending Term” with no further
obligation on the party of either party.

c. Term Subject to Events of Termination
All “Terms” as defined within this Section are subject to the section of this
Agreement which pertain to events of termination and the County’s rights upon
termination.

d. Same Terms
Unless mutually agreed upon in writing by the parties, or otherwise indicated
herein, all provisions and conditions of any Renewal Term shall be exactly the

same as those contained within in this Agreement.

e. Statutory Compliance Regarding Purchase Contracts.



The parties intend that this Agreement shall, and this Agreement shall operate in
conformity with and not in contravention of the requirements of O.C.G.A. § 36-60-
13, as applicable, and in the event that this Agreement would conflict therewith,
then this Agreement shall be interpreted and implemented in a manner consistent
with such statute.

ARTICLE 9. COMPENSATION

Compensation for work performed by Contractor on Project shall be in accordance with
the payment provisions and compensation schedule, attached as Exhibit C,
Compensation.

The total contract amount for the Project shall not exceed [Insert amount approved by
BOC], which is full payment for a complete scope of work/services.

ARTICLE 10. PERSONNEL AND EQUIPMENT

Contractor shall designate in writing a person(s) to serve as its authorized
representative(s) who shall have sole authority to represent Contractor on all manners
pertaining to this contract.

Contractor represents that it has secured or will secure, at its’ own expense, all
equipment and personnel necessary to complete this Agreement, none of whom shall
be employees of or have any contractual relationship with County. All of the services
required hereunder will be performed by Contractor under his supervision and all
personnel engaged in the work shall be fully qualified and shall be authorized or
permitted under law to perform such services.

Written notification shall be immediately provided to County upon change or severance
of any of the authorized representative(s), listed key personnel or subcontractor
performing services on this Project by Contractor. No changes or substitutions shall be
permitted in Contractor's key personnel or subcontractor as set forth herein without the
prior written approval of the County. Requests for changes in key personnel or
subcontractors will not be unreasonably withheld by County.

ARTICLE 11. SUSPENSION OF WORK

Suspension Notice: The County may by written notice to the Contractor, suspend at
any time the performance of all or any portion of the services to be performed under this
Agreement. Upon receipt of a suspension notice, the Contractor must, unless the
notice requires otherwise:

1) Immediately discontinue suspended services on the date and to the extent
specified in the notice;



2) Place no further orders or subcontracts for material, services or facilities with
respect to suspended services, other than to the extent required in the notice;
and

3) Take any other reasonable steps to minimize costs associated with the
suspension.

Notice to Resume: Upon receipt of notice to resume suspended services, the
Contractor will immediately resume performance under this Agreement as required in
the notice.

ARTICLE 12. DISPUTES

Except as otherwise provided in this Agreement, any dispute concerning a question of
fact arising under this contract which is not disposed of by agreement shall be decided
by the County. The representative shall reduce the decision to writing and mail or
otherwise furnish a copy thereof to the Contractor. The Contractor shall have 30 days
from date the decision is sent to appeal the decision to the County Manager or his
designee by mailing or otherwise furnishing to the County Manager or designee, copy of
the written appeal. The decision of the County Manager or his designee for the
determination of such appeal shall be final and conclusive. This condition shall not be
pleaded in any suit involving a question of fact arising under this Agreement, unless the
same is fraudulent, or capricious, or arbitrary, or so grossly erroneous as necessarily to
imply bad faith, or is not supported by substantial evidence. In connection with any
appeal proceeding under this clause, Contractor shall be afforded an opportunity to be
heard and to offer evidence in support of an appeal. Pending any final decision of a
dispute hereunder, Contractor shall proceed diligently with performance of the
Agreement and in accordance with the decision of the County’s designated
representative.

ARTICLE 13. TERMINATION OF AGREEMENT FOR CAUSE

) Either County or Contractor may terminate work under this Agreement in the
event the other party fails to perform in accordance with the provisions of the
Agreement. Any party seeking to terminate this Agreement is required to give
thirty (30) days prior written notice to the other party.

(2) Notice of termination shall be delivered by certified mail with receipt for delivery
returned to the sender.

(3) TIME IS OF THE ESSENCE and if the Contractor refuses or fails to perform the
work as specified in Exhibit C, Scope of Work and maintain the scheduled level
of effort as proposed, or any separable part thereof, with such diligence as will
insure completion of the work within the specified time period, or any extension
or tolling thereof, or fails to_complete said work within such time. The County may
exercise any remedy available under law or this Agreement. Failure to maintain
the scheduled level of effort as proposed or deviation from the aforesaid proposal
without prior approval of County shall constitute cause for termination



(4) The County may, by written notice to Contractor, terminate Contractor’s right to
proceed with the Project or such part of the Project as to which there has been
delay. In such event, the County may take over the work and perform the same
to completion, by contract or otherwise, and Contractor shall be required to
provide all copies of finished or unfinished documents prepared by Contractor
under this Agreement.

(5) Contractor shall be entitled to receive compensation for any satisfactory work
completed on such documents as reasonably determined by the County.

(6) Whether or not the Contractor’s right to proceed with the work has been
terminated, the Contractor shall be liable for any damage to the County resulting
from the Contractor’s refusal or failure to complete the work within the specified
time period, and said damages shall include, but not be limited to, any additional
costs associated with the County obtaining the services of another Contractor to
complete the project.

ARTICLE 14. TERMINATION FOR CONVENIENCE OF COUNTY

Notwithstanding any other provisions, the County may terminate this Agreement for its
convenience at any time by a written notice to Contractor. If the Agreement is
terminated for convenience by the County, as provided in this article, Contractor will be
paid compensation for those services actually performed. Partially completed tasks will
be compensated for based on a signed statement of completion to be submitted by
Contractor which shall itemize each task element and briefly state what work has been
completed and what work remains to be done.

If, after termination, it is determined that the Contractor was not in default, or that the
default was excusable, the rights and obligations of the parties shall be the same as if
the termination had been issued for the convenience of the government.

ARTICLE 15.WAIVER OF BREACH

The waiver by either party of a breach or violation of any provision of this Agreement,
shall not operate or be construed to be, a waiver of any subsequent breach or violation
of the same or other provision thereof.

ARTICLE 16. INDEPENDENT CONTRACTOR

Contractor shall perform the services under this Agreement as an independent
contractor and nothing contained herein shall be construed to be inconsistent with such
relationship or status. Nothing in this Agreement shall be interpreted or construed to
constitute Contractor or any of its agents or employees to be the agent, employee or
representative of County.



ARTICLE 17. RESPONSIBILITY OF CONTRACTOR

Contractor represents that it has, or will secure at its own expenses, all personnel
appropriate to perform all work to be completed under this Agreement;

All the services required hereunder will be performed by Contractor or under the direct
supervision of Contractor. All personnel engaged in the Project by Contractor shall be
fully qualified and shall be authorized or permitted under applicable State and local law
to perform such services.

None of the work or services covered by this Agreement shall be transferred, assigned,
or subcontracted by Contractor without the prior written consent of the County.

ARTICLE 18. INDEMNIFICATION

Contractor hereby agrees to release, indemnify, defend and hold harmless Fulton
County, its Commissioners, officers, employees, subcontractors, successors, assigns
and agents, from and against any and all losses (including death), claims, damages,
liabilities, costs and expenses (including but not limited to all actions, proceedings, or
investigations in respect thereof and any costs of judgments, settlements, court costs,
attorney’s fees or expenses, regardless of the outcome of any such action, proceeding,
or investigation), caused by, relating to, based upon or arising out of any act or omission
by Contractor, its directors, officers, employees, subcontractors, successors, assigns or
agents, or otherwise in connection (directly or indirectly) with its acceptance, or the
performance, or nonperformance, of its obligations under these agreements.  Such
obligations shall not be construed to negate, abridge or otherwise reduce any other
rights or obligations of indemnity which would otherwise exist as to any party or person
as set forth in this paragraph.

Contractor obligation to protect, defend, indemnify and hold harmless, as set forth
hereinabove, shall also include, but is not limited to, any matter arising out of any actual
or alleged infringement of any patent, trademark, copyright, or service mark, or other
actual or alleged unfair competition disparagement of product or service, or other tort or
any type whatsoever, or any actual or alleged violation of trade regulations.

Contractor further agrees to protect, defend, indemnify and hold harmless Fulton
County, its Commissioners, officers, employees, subcontractors, successors, assigns
and agents from and against any and all claims or liability for compensation under the
Worker's Compensation Act, Disability Benefits Act, or any other employee benefits act
arising out of injuries sustained by any employees of Contractor. These indemnities
shall not be limited by reason of the listing of any insurance coverage.

These indemnity provisions are for the protection of the County indemnities only and
shall not establish, of themselves, any liability to third parties. The provisions of this
article shall survive termination of this Agreement.



ARTICLE 19. COVENANT AGAINST CONTINGENT FEES

Contractor warrants that no person or selling agency has been employed or retained to
solicit or secure this Agreement upon an agreement or understanding for a commission,
percentage, brokerage or contingent fee, excepting bona fide employees maintained by
Contractor for the purpose of securing business and that Contractor has not received
any non-County fee related to this Agreement without the prior written consent of
County. For breach or violation of this warranty, County shall have the right to annul this
Agreement without liability or at its discretion to deduct from the Contract Price or
consideration the full amount of such commission, percentage, brokerage or contingent
fee.

ARTICLE 20. INSURANCE

Contractor agrees to obtain and maintain during the entire term of this Agreement, all of
the insurance required as specified in the Agreement documents, Exhibit G, Insurance
and Risk Management Forms, with the County as an additional insured and shall furnish
the County a Certificate of Insurance showing the required coverage. The cancellation
of any policy of insurance required by this Agreement shall meet the requirements of
notice under the laws of the State of Georgia as presently set forth in the Georgia Code.

ARTICLE 21. PROHIBITED INTEREST

Section 21.01 Conflict of interest:

Contractor agrees that it presently has no interest and shall acquire no interest direct or
indirect that would conflict in any manner or degree with the performance of its service
hereunder. Contractor further agrees that, in the performance of the Agreement, no
person having any such interest shall be employed.

Section 21.02 Interest of Public Officials:

No member, officer or employee of County during his tenure shall have any intere